Underwriting checklist for Marine and Marine DSU project.
	
	Importance

	Client advised list of critical items which could trigger the DSU, including the values of such items.
	

	
	

	Split of above between imports and domestic procurements.
	

	
	

	Replacement time for each critical item.
	

	
	

	Identification of second hand critical items. Is replacement of these second hand critical items available.
	

	
	

	What repairs of critical items can be effected on site.
	

	
	

	Are there any critical items of a unique or special nature including prototypes.
	

	
	

	Shipment schedule for all critical items.
	

	
	

	Basis of computing the DSU SI preferably with breakdown.
	

	
	

	Project Bar Chart
	

	
	

	Project Monitoring agency.
	

	
	

	Full details of the delivery route from depot/manufacturers location and to final site for critical items. Route-survey duly signed by nominated agency.
	

	
	

	Basis of PBL as provided by the client.
	

	
	

	Appointment of recognized warranty surveyor.
	

	
	

	Scope of warranty survey for critical and over dimensional cargo.

1. Surveyor to attend and approve at load port arrangements for loading,securing and lashing of the cargo onto the vessel.

         (Insurer may decide in         consultation with surveyor on the values below which survey would not be required).

2. Surveyor to attend & approve the unloading arrangement from vessel including the loading and securing onto inland carrying conveyance.

3. Surveyor to approve inland routing arrangement.

All recommendations of surveyor to be complied.

The above would also be applicable for domestic procurements from manufacturers w/house/factory to final site.


	

	
	

	Contact details of project logistics manager.
	

	
	

	Barge movements from disport to project site or internally subject to warranty survey. Scope of survey would encompass suitability of the barge to carry the load,loading unloading arrangements thereto /from tug suitability if tug involved, towage arrangements, weather survey.

All recommendations of surveyor to be complied with.
	

	
	

	To exclude fines,penalties and liquidated damages. Delay as a consequence of final positioning of the project site.

Delay as a consequence of non-availability of funds.
	

	
	

	Excess: Minimum 30 days where DSU Sum Insured is Rs.150 crs and above.
	

	
	

	
	


