
NDIA ASSURANCE 
A 

THE NEW INDIA ASSURANCE COMPANY LTD. 
(Govt. of India Undertaking) 

afg v wart ruteru:fs girH afes, 87, HIGI Ti0Ý i, ìz, yaÃ -400 001. 
Regd. & Head Office : New India Assurance Bldg., 87, M.G. Road, Fort, Mumbai -400 001. 
CIN No. L66000MH1919GOI000526 

Tender No:- 20/Est&Estb/Mayfair/ 2023-24 

TENDER NOTICE 

Re:-Tender for repairs and painting work in flat C-33, Mayfair Garden,Malabar Hill,Mumbai 

Tenders are invited in 2 bid system (Technical and Price bids) for appointment of a contractor to carry out 

the repair works and painting at flat no C-33, Mayfair Garden,Malabar Hill,Mumbai 

The work shall be executed as per specifications & Supervision of the architect, M/s Proinfy Turnkey 

Solutions. 

Tender documents can either be downloaded from company's E-procurement portal 
www.tenderwizard.com/NIAEPROC or www.newindia.co.in 

Phone:022 2270 8100 
022 2270 8400 

Website: www.newindia.co.in 

Date: 10/10/2023 

The estimated cost of the project is Rs. 6.38 Lacs. 

The cost of tender is Rs. 590/- (inclusive of GST) (non-refundable) to be paid by DD favoring The New 

India Assurance Co. Ltd. payable at Mumbai on or before the last date of submission at the office Estate 

Department, Head Office. EMD for this work is Rs. 1000/- (without interest) to be paid by DD, favoring 

The New India Assurance Co. Ltd. payable at Mumbai on or before the last submission at the office of 

Chief Manager, Estate Department, Head Office. Scanned copy of same (tender fee DD and EMD DD) 

must also be uploaded on the website www.tenderwizard.com/NIAEPROC. MSE registered firms are 

exempted from paying the tender cost and EMD on submission of valid certificate and the MSE certificate 

shall be uploaded on portal. 

Bidders can submit their bid on or before 30th October 2023 up to 03:00 PM through e-procurement only 

ie.. through www.tenderwizard.com/NIAEPROC. No other mode of bid submission is accepted 

Chíef Manager 

The New India Assurance Company Ltd do not bind themselves to accept any or all bids and reserves the 

right to accept any or all bids without assigning reason. 

Estate and Establish ment Department 

Note:- No documents except tender fee and EMD DD and MSME certificate to be submitted ofline. 
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SPECIAL INSTRUCTIONS TO BIDDERS FOR E-TENDERING 

 

1. Tender document with detailed terms and conditions is available on our Website www.tenderwizard.com/NIAEPROC  

.Interested parties may download the same and participate in the tender as per the instructions given therein, on or before 

the due date of the tender. The tender shall have to be submitted online through the e-Procurement system on 

www.tenderwizard.com/NIAEPROC. 

 

2. As a pre-requisite for participation in the tender, vendors are required to obtain a valid Digital Certificate of Class IIB 
(with both signing and encryption component) and above as per Indian IT Act from the licensed Certifying Authorities 

(For ex. N-codes, Sify, E-mudra etc.) operating under the Root Certifying Authority of India (RCIA), Controller of 

Certifying Authorities (CCA). The cost of obtaining the digital certificate shall be borne by the vendor. In case any vendor 

so desires, he may contact our e-Procurement service provider M/s. Antares Systems, for obtaining the Digital Signature 

Certificate. 

 

3. Corrigendum / amendment, if any, shall be notified on the site 

www.tenderwizard.com/NIAEPROCIn case any corrigendum / amendment is issued after the submission of the bid, then 

such vendors, who have submitted their bids, shall be intimated about the corrigendum/amendment by a system-generated 

email (In case of open tender corrigendum / amendment will be on the public dash board and no mail will be fired for the 

vendor who has not participated by that time). It shall be assumed that the information contained therein has been taken 

into account by the vendor. They have the choice of making changes in their bid before the due date and time. 

 

4. Vendors are required to complete the entire process online on or before the   due date of closing of the tender. 
 

5. The Commercial/Price bid of only those vendors shall be opened whose Technical bid is found to be acceptable to us. The 

schedule for opening the price bid shall be advised separately. 

 

6. Directions for submitting online offers, electronically, against e-Procurement tenders directly through internet: 

 

i. Vendors are advised to log on to the website www.tenderwizard.com/EPROCand arrange to register themselves 

at the earliest. 

 

ii. The system time (IST) that will be displayed on e-Procurement web page shall be the time considered for 

determining the expiry of due date and time of the tender and no other time shall be taken into consideration. 

 

iii. Vendors are advised in their own interest to ensure that their bids are submitted in e-Procurement system well 

before the closing date and time of bid. If the vendor intends to change/revise the bid already entered, he may do 

so any number of times till the due date and time   of submission deadline. However, no bid can be modified 

after the deadline for submission of bids. 

 

iv. Once the entire process of submission of online bid is complete, the vendors are required to go to option own 

bid view through dashboard and take the print of the envelope receipt as a proof of submitted bid. 

 

v. Bids / Offers shall not be permitted in e-Procurement system after the due date / time of tender. Hence, no bid 
can be submitted after the due date and time of submission has elapsed. 

 

vi. No manual bids / offers along with electronic bids / offers shall be permitted. 

 

7. Once the Commercial/Price bids are opened, vendors can see the rates quoted by all the participating bidders by logging on 

to the portal under their user ID and password and clicking on other bid view. 

 

8. No responsibility will be taken by and/or the e-Procurement service provider for any delay due to connectivity and 

availability of website. They shall not have any liability to vendors for any interruption or delay in access to the site 

irrespective of the cause. It is advisable that vendors who are not well conversant with e-tendering procedures, start filling 

up the tenders much before the due date /time so that there is sufficient time available with  him/her to acquaint with all the 

http://www.tenderwizard.com/NIAEPROC
http://www.tenderwizard.com/NIAEPROC
http://www.tenderwizard.com/EPROC
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steps and seek help if they so require. Even for those who are conversant with this type of e-tendering, it is suggested to 

complete all the activities ahead of time. It should be noted that the individual bid becomes viewable only after the 

opening of the bid on/after the due date and time. Please be reassured that your bid will be viewable only to you and 

nobody else till the due date/ time of the tender opening. The non-availability of viewing before due date and time is true 

for e-tendering service provider as well as New India Assurance officials. 
 

9. New India Assurance and/or the e-Procurement service provider shall not be responsible for any direct or indirect loss or 

damages and or consequential damages, arising out of the bidding process including but not limited to systems problems, 

inability to use the system, loss of electronic information etc. 

 

10. Bidder should arrange for the Tender Cost/EMD as specified in the tender. The original should be posted/couriered/given 

in person to the Tender Inviting Authority, within the bid submission date and time of the tender. 

 

11. The bidder has to submit the tender document(s) online well in advance before the prescribed time to avoid any delay or 

problem during the bid submission process. 

 

12. The details of the Tender Cost and EMD document submitted physically to the Department before due date of submission 

of tender and the scanned copies furnished at the time of bid submission online should be the same otherwise the Tender 

will be summarily rejected. Ensure that the copies of Tender Cost and EMD are submitted under their respective heads 

only. 

 

13. The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay or the difficulties faced during the 

submission of bids online by the bidders due to local issues. 

 

14. Bidder should take into account all the corrigenda published before submitting the bids online. 
 

15. The bidder should see that the bid documents submitted should be free from virus/ and if the documents could not be 

opened, due to virus, during tender opening, the bid is liable to be rejected 

 

16. Please note that if rates are not filled in BOQ, then system will show it as zero. If bidder fails to quote any rates in the 

BOQ, then their bid will be considered ‘incomplete bid’ and their bid will be rejected. Only complete bids will be 

considered for further evaluation. 

 

17. Tender cost/exemption will be as per government rules applicable to MSME. Please submit relevant certificates in 

respective heads along with hard copies of the documents in the department for pre-verification.  

 

18. Only bids submitted through online mode will be considered for evaluation. 

 

19. If the amount quoted by the L1 bidder is less than 25% of the estimated cost, she/he shall submit a bank guarantee of 

amount equal to the difference in the amount quoted and total estimated cost. In case of freak rates for particular items, the 

L1 bidder shall submit a bank guarantee equal to the difference between the amount quoted and the estimated rate of 

particular items. 

   

20. In case of any clarification pertaining to e-Procurement process, the vendor may contact the following agencies /personnel: 
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S.N Particulars Company Name Contact Details 

 

1 

 

FOR e-Tendering 

Support 

M/s. Antares 

Systems 

09923972175 (Mr. Sushant) 

lokesh.hr@etenderwizard.com 

 

 

 

 

2 For Tender related Queries 
The New India Assurance 

Co. Ltd 

022-22708514/511 

adarsh.kumar1@newindia.co.in 

gaurav.40232@newindia.co.in 

 

 
 

MOST IMPORTANT INFORMATION 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Reference No 23/Est.&Estb./Mayfair/2023-24 

Tender for repair works and painting in flat no- C-33 ,Mayfair Garden ,Malabar Hill 

 

Tender publishing date 10/10/2023 (10th Oct 2023) 

Last Date of Bid submission 30/10/2023 before 03.00 PM 

Tender Fees(Non- Refundable) Rs. 590 /- (inclusive of  18% GST)  

EMD (refundable) Rs 1000 (one thousand) 

Address for communication and submission  of  

EMD   and  Tender fees. 

Chief Manager, Estate Department, 6th Floor, The New India Assurance 

Co. Ltd., Head Office, New India Assurance Building, 87, M G Road, 
Fort, Mumbai – 400 001 

Contact Details Telephone: 022-22708514/511 

E-Procurement 

portal:www.etenderwizard.com/NIAEPROC 

or 

https://www.newindia.co.in/portal/TenderNotice 

Architect M/s Proinfy Turnkey Solution 

Contact no. 9833887713 

mailto:lokesh.hr@etenderwizard.com
mailto:adarsh.kumar1@newindia.co.in
mailto:gaurav.40232@newindia.co.in
http://www.etenderwizard.com/NIAEPROC
https://www.newindia.co.in/portal/TenderNotice
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INSTRUCTION FOR FILLING IN TENDER 

 

 

 

1.0 THE TENDER OFFER: 

 

1.1 The tender documents will be available onwww.tenderwizard.com/NIAEPROC  as well as www.newindia.co.in 

1.2 The bidder has to use the E-Tender portal only for participating in the tender (Refer SPECIAL INSTRUCTIONS 

TO BIDDERS FOR E-TENDERING). 

1.3 Downloading of tender document from E-Tender portal is mandatory for tender participation. 

1.4 The online bids under two bid systems comprising of (1) The Technical Bid and (2) Commercial Bid should be 

submitted online on E-Tender portal on or before 30/10/2023 before 3.00 PM. The commercial Bill should be quoted 

excluding GST & other Taxes (if any) which shall be payable by NIA as actuals. The various documents to be 

submitted Online and Offline along with the Technical and the Commercial Bid are motioned in the Section II and 

Annexure-1 of this document. 

1.5 No Offline documents shall be accepted except of tender cost and EMD DD/MSE certificate. 

1.6 At any time prior to the last date of receipt of bids, the  Company  may, for any reason, whether at its own initiative or 

in response to clarifications requested by the prospective bidders, modify the tender documents by clarifications. 

1.7 The clarifications, if any, issued by the Company at any time before the due date of submission of the bid will become 

part of the tender document and would be notified on both the websites. 

1.8 No bid will be accepted after the due date &time. 

1.9 The details of the Tender Cost/ Bid Security Declaration document submitted physically to the Department before due 

date of submission of tender and the scanned copies furnished at the time of bid submission online should be the same 

otherwise the Tender will be summarily rejected. Ensure that the copies of Tender Cost/Bid Security Declaration are 

submitted under their respective heads only 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.tenderwizard.com/NIAEPROC
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SECTION – II 

 

PART A-TECHNICAL BID (ONLINE) 

The scanned copies of the following documents 

1)Demand Draft for Tender Document Fees worth Rs. 590/-( inclusive of 18% GST)towards Tender Fee drawn in 

favour of “The New India Assurance Co., Ltd.,” payable at Mumbai. 

2) EMD of Rs 1,000 /- (in form of Demand Draft/Fixed Deposit Receipt/Bank Guarantee/e-Bank 

Guarantee,insurance surety Bond) 

 

a). Technical Bid as per Annexure-1and supporting documents. 

 

  

 

 

 

 

 

PART A-TECHNICAL BID (OFF LINE) 

 

The following documents 

a. Original DD towards tender document Fees 

b. Original Bid Security Declaration 

are required to be submitted offline in physical/hard copies to The Chief Manager, Estate Department, The New 

India Assurance Co., Ltd., Head Office, New India Assurance Building, 87, M G Road, Fort, Mumbai – 400 001 by on 

or before  30/10/2023 before 3.00 PM in one sealed envelope super scribed as Offline Document Submission for  

“Tender for repair works and painting in  flat C-33 Mayfair Garden, Malabar Hill,Mumbai” failing which 

the bidder(s)is/are liable to be rejected and their tender may not be opened. 

 

The details of the DD/any other accepted instrument, physically sent, should tally with the details available in the 

scanned copy and the data entered during submission time. Otherwise the submitted bid will not be acceptable. 

 

PART B-COMMERCIAL BID (ON LINE ONLY) 

 

a) Commercial Bid as per Annexure-3 

 

Note: No offline documents are required to be submitted for commercial bid. 
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SECTION III 

 

 

GENERAL TERMS & CONDITIONS 

1. PROCEDURE FOR PROCESSING THE TENDER DOCUMENTS: 

 

1.1 The Committee constituted by the Company will open the “Technical Bid” electronically and off-line 

documents cover physically. In case, offline documents sealed cover does not contain Demand Draft  

towards Earnest Money Deposit and Tender documents fees, the bid offer may be rejected. 

1.2 The Commercial Bids of Technically qualified bidders will be opened by the Committee electronically in 

the presence of the bidders who wish to be present for opening, L1 will be identified on the Total Price of 

the Commercial Bid &Summary. 

1.3 Any Commercial Bid incomplete in any respect will be disqualified. 
1.4 This procedure is subject to changes, if any, and the procedure adopted by the Company for opening the 

tender shall be final and binding on all the parties. 

 

2. Location: 

 

2.1 Address of the Premises: Flat no-C-33 ,Mayfair Garden, Malabar Hill,Mumbai 

2.2 Tenderers must get acquainted with the proposed work and study drawings, designs, specifications, 

conditions of contract and other conditions carefully before tendering. The Tenderer shall seek clarifications 

on any item, if required, prior to submitting his tender.  No request of any change in rates or conditions for 

want of information on any particular point shall be entertained after receipt of the tenders. 

2.3 The Tenderer is advised to inspect the site to ascertain the nature of site, access thereto, location, facilities 
for procurement of materials, labour rates and execution of the work. The Tenderer shall be deemed to have 

full knowledge of the site and drawings whether or not he actually inspects them. 

 

2.0 AGREEMENT: 

 

The successful bidder shall have to enter into a detailed Agreement. A Performa/Draft Agreement as mentioned in 

Annexure-2. However, the Company reserves the right to alter/vary/amend/modify all or any of the terms set out in 

the said Performa/Draft Agreement. 

 

Encl: 

Annexure-1(Technical Bid) 

Annexure-2- (Security Deposit) 

Annexure-3 - (Commercial Bid) 
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GENERAL CONDITIONS 

 

Contractor will not disclose details of the work to any person or persons except those engaged in its performance, and 

only to the extent required for the particular portion. 

Contractor will not give any item concerning details of the work to  the press or a news disseminating agency without 

prior written approval from NIA / Architect contractor shall not take any pictures / photographs on site without 

written approval of NIA /Architect. 

 

A. DEFINITIONS: 

 

1. The “CONTRACT” means the documents forming the tender and acceptance thereof any the formal 

agreement executed between NIA and the Contractor together with the documents referred to therein 

including these conditions, the specifications bills of quantities, designs, drawings and instructions issued 

from  time to time by NIA  or any person authorized by the competent Authority, and all these documents 

taken together shall be deemed to  form  one  contract and shall be complementary to one another. 

2. In the contract the following expressions shall unless the context otherwise required, have the meanings 

hereby respectively assigned to them. 

3. The expressions “Works” or “Work” shall unless there be something either in the subject or context 

repugnant to such construction, be constructed and taken to mean the works by or by virtue of the contract 

contracted to the executed whether temporary or permanent and whether original, altered, substituted or 

additional. 

4. The “Contractor” shall mean the individual or firm or company whether incorporated or not undertaking 

the works and  shall include the legal personal representative of such individual or the persons composing 

such firms or company and the permitted assigns of such individual or firm or firms or company. 

5. The “Contract Sum” shall mean in case of item rate contracts, the cost of the works arrived at after 

extension of the quantities shown in the schedule of quantities by the items rates quoted by the Contractor / 

Tenderer for the various items. 

6. A “Day” shall mean a day of 24 hours from midnight to midnight irrespective of the number of hours 

worked on that day. 

7. “Expected risks” are risks due to riots (otherwise than among Contractor’s labors / employees) and civil 

commotions (in so far as both these are uninsurable), wars (whether declared or not), invasions, act of 

foreign enemies, Hostilities, Civil war, rebellion, insurrection military or usurped power, any act of 

Governments, damage from aircraft, acts of God such as earthquake, lighting and unprecedented floods, and 

other causes over which the  contractor has no control and accepted as such by NIA of the part of works in 

respect of which a certificate of completions has been issued. 

8. “Market-Rate” shall be the rate as decided by Architects  on  the  basis of the cost of materials and labour 

at site when the work  is to be executed plus the percentage mentioned in Schedule `F’ to cover all 

overheads and profits. This is applicable to Extra items. 

9. “Schedule” referred to in these conditions shall mean the relevant schedule (s) annexed to the Tender 

documents / papers issued by NIA of the standard schedule of rates prescribed by NIA and the amendments 

thereto issued from time to time. 

10. “Project Architect” shall mean M/s. Proinfy Turnkey Solutions and  will  include  duly  authorised  

representative or any other person empowered by them  in  this  behalf to discharge all or any of their 

functions. 

11. Architect shall mean qualified Engineer or nominated official (Authorised official) duly appointed by NIA 

/ Architect who will act on their behalf. 

12. The competent authority shall mean The Chief Manager, Estate Department, The New India Assurance 

Co. Ltd., Head Office and will include duly authorised representative / officials or any other person 

empowered by NIA / Architect in this behalf to discharge all or any of their functions. 
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13. Where the context so requires words imparting the singular only include the plural and vice-versa. 

14. Headings and marginal notes to these conditions shall not be deemed to form part thereof or be taken 

into consideration in the interpretations or constructions thereof of the Contract. 

15. Foreclosure of Contract in full or in part due to Abandonment or Reduction in scope of work: 

 

If at any time after acceptance of the Tender NIA shall decide to abandon or reduce the scope of the 

works for any reason whatsoever and hence not require the whole or any part of the works  to  be carried 

out, the Architect / NIA (Authorised official) shall give notice in writing to the effect  to  the  contractor  

and  the  contractor  shall  have no claim to any payment of compensations or other issues whatsoever, 
on account of any profit or advantage which he might have derived from the execution of the works in 

full but which he did not derive in consequence of the foreclosure of the whole or part of the works. 

 

B. TERMINATIONS OF CONTRACT FOR DEATH: 

 

1. If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies and if the 

Contractor is a partnership  concern and one of the partner     dies then unless the Competent Authority is 

satisfied that the legal representative of the individual contractor or of the proprietor of the concern and in 

the  case  of  partnership, 

the running partners are capable of carrying out and completing the contract ,the Competent Authority shall 

be entitled to cancel the contract / terminate the contract as to liable for payment of any compensations to the 

estate of the  deceased  Contractor and / or to the surviving partners of the Contractor’s firm on  account  of  
the cancellations of the contract. The decision of the competent Authority that the legal representatives of 

the deceased Contractor or the surviving partner of the Contractor’s firm cannot carry out and complete the 

contract shall be final and binding on the parties. In the event of such cancellation NIA shall not hold the 

estate of the deceased Contractor and / or the surviving partners of the Contractor’s firm liable in damages 

for not completing the contract. 

 

C. CANCELLATIONS OF CONTRACT IN FULL OR PART: 

 

If the Contractor 

1) At any time makes default in proceeding with the work with due diligence and continues to do so after a 

notice in writing within 7 days from the NIA/Architect/Authorised Official. 

2) Commits default in complying with any of the terms and conditions of the contract and does not remedy 

it or take effective  steps  to  remedy it within 7 days after a notice in writing is to given to him in that 

behalf by the NIA / Architect / Authorised official. 

3) Fails to complete the works or items of works within individuals / particular date of completion on or 
before the date (s) of completion and does not complete them within the period specified in a notice 

given in writing on that behalf by the NIA/Architect. 

4) Shall offer or give or agree to give to any person in NIA service or  to any other person on his behalf 

any gift or considerations of any  kind as an inducement or reward for doing or for bearing to do or for 

having done or fore borne to do any act in relations to obtaining or execution of this or any other 

contract for NIA. 

5) Shall obtain a contract with  NIA  as  a  result  of  running  tendering or other non bonafide methods of 

competitive tendering or. 

6) Shall obtain / enter into a contract with NIA in connection with which commission has been paid or 

agreed to be paid by him or to his knowledge unless the particulars of any such commission and the 

terms of payments thereof have previously been disclosed in writing to the competent Authority / NIA. 

Being an individual or if a firm any partner thereof shall at any time being adjudged insolvent or have a 

receiving order or order for administration of liquidations or composition (other than a voluntary 

liquidations for the purpose of amalgamation or construction) under an insolvent act for the time being 

in force or make any conveyance in assignment  of  his effective or composition or arrangement for the 
benefit of his creditors or purpose so to, or if any applications be made under any Insolvency Act for the 

time being in force for the sequestration's of his estate or if a trust deed be executed by him for the 

benefit of his creditor or. 
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7) Being a company shall pass a resolution or the court shall make an order for the liquidation of its affairs 

or a receiver or manager on behalf of the debenture holders shall be appointed or circumstances shall 

arise which entitle the court or debenture holders to appoint a receiver or manager or. 

8) Shall suffer an execution being levied on his goods and allows it to be continued for a period of 35 days. 

9) Assigns, transfer, sublets (engagement of labours on a piece work basis or of labour 

With materials not to be incorporated in the work shall not be deemed to be subletting) or attempts to 

assign transfer or subject the entire works or any portion of the work without prior approval of the 

competent Authority.  The competent Authority may without prejudice to any other right to remedy 

which shall have occurred or shall occur thereafter to the NIA by written notice cancel the contract as 
whole or only such items of work in default from the contract. 

10) NIA shall on such cancellation have power to: 

i. Take possession of the site and any materials, constructional plant / building etc., implements, 

stores etc 

ii. Cary out the incomplete work by any means at the risk and cost of the contractor. 

11) On cancellation of the contract in full or in part the site / authorized official shall determine what 

amount if any, is recoverable from the contractor for completion of the works or part of the works or in 
case of the works or part of the works is not to be completed the loss or damage suffered by NIA In 

determining the amount credit shall be given to the contractor for the value of contractor’s materials 

taken over and incorporated in the work and use of tackle and machinery belonging to the contractor. 

12) Any excess expenditure incurred or to be incurred by NIA in completing the works or part of the works 

or the excess loss or damages suffered or may be suffered by NIA as aforesaid after allowing such credit 

shall be recovered from any money are not sufficient the contractor shall be called in writing to pay the 

same within 30 days. If the contractor shall fail to pay the  required  sum within the aforesaid period of 

30 days the NIA / Architect / authorised official shall have the right to sell any or all of  the  
Contractor’s unused materials, construction plant, implements,  temporary buildings etc., and apply the 

proceeds of  the  sale thereof  towards the satisfaction of any sums due from the Contractor under the 

contract and if thereafter there by any balance outstanding from the Contractor it shall be recovered in 

accordance with the provisions of the contract. 

13) Any sums in excess of the amounts due to the NIA and unsold materials, construction plant etc., shall be 

returned to the contractor, provided always that if the cost or anticipated cost of completion by NIA of 

the work or part of the work is less than  the  amount  which  the contractor would have been paid and 

the completed  the  works  or part of the works such benefit  shall  not  accrue  to  the  Contractor. 

 
 

 

D. TENDERS, RATES ETC. 

 

1. The work to be carried out under the contract shall except as otherwise provided in these conditions include 

all labour, materials, tools, plants, equipments and transport which may be required in preparation of and for 

and in the full and entire execution and completion of the works. The descriptions given in the schedule of 

quantities shall unless otherwise  stated be held to  included waste  on materials, carriage and cartage, 

carrying in, return of empties, hoisting, setting, fitting and fixing in position and all other labours necessary in 

and for  the  full  and  entire  execution and completion as aforesaid in accordance with good practice and 

recognized principles. 

2. The attached bill of quantities is our best estimate of the job. 
3. All the quantities therein are approximate, payments will be made on the actual measurements / certified by 

the Architect / NIA authorised official & project Architect. 

4. NIA will have the right to omit, alter, add or cancel any of the items of work shown in the schedule without 

assigning any reason whatsoever and no claim for compensation will be entertained for  the same, NIA is 

further at liberty to carry out any items of work departmentally or through any other contractor  and  no  

compensation will be paid to the main contractor on that account. 

5. Work contained in the Schedule of Quantities comprises the erection of a reinforced concrete structure, with 

masonry walls, windows / doors, plastering / filling etc. water tanks, plumbing / sanitary work, interior works, 

electrical work and exterior work within the premises such as roads, paving etc. 
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6. Before submitting the Tender, the contractor shall visit and examine the site situated at Flat No-C-33 

,Mayfair Garden, Malabar Hill  satisfy himself /herself as to the nature of the existing roads or other means 

of communications, the character of the soil and of the excavations, the correct dimensions of the work 

facilities for procuring various construction and other materials and shall obtain generally his own 

information on all matters and conditions affecting the execution of the works. No extra charge made in 
consequence of any misunderstanding or incorrect information on any of these points or on the grounds of 

insufficient description will be allowed. The Contractor shall be deemed to have satisfied himself before 

tendering as to the correctness and sufficiency of his tender for the works and of the rates and prices quoted in 

the  schedule  of quantities which rates and prices shall except as otherwise provided cover all his obligations 

under the contract and all matters and things necessary for the proper completion and maintenance of the 

works. 

7. It must be clearly understood that the whole of the conditions and specifications are intended to be strictly 

enforced and that no extra work will be allowed unless they are clearly outside the spirit and meaning of 

the conditions and have been ordered in writing by NIA / Architect (authorised official) 

8. Before filling the Tender the Contractor will check all drawing and schedule of quantities and will get an 

immediate clarification from Architect / NIA as required on items not clearly understood.  Any claim for any 

loss or compensation will not be entertained on this account. 
9. The rates quoted by the Contractor shall be for finished work measured in site and should include supply of 

all materials labour, tools tackles, marking out and clearing of the site and  liaison  charges, with licensed 

plumbers for preparing plans, line out permission from Municipal Corporation, Statutory bodies etc. unless 

specifically mentioned otherwise. The rates shall be exclusive of all taxes such as GST & other Tax if any 

10. The rates quoted by the Contractors should also include for providing all scaffolding, hoists, tackle and other 

plant, shuttering profiles and apparatus generally required for the proper execution of the work. The  

contractors shall  provided  without  extra  charges all labour and apparatus required  by  NIA  for  testing  

and  measuring the works and for weighing measuring, providing or testing the efficiency of any portion of 

the works and shall also at his own cost provide all planking gang ways, etc. necessary for affording access to 

every part of the works. 

11. The rates quoted by the Contractor should cover for necessary transport of materials from place of availability 
to the site of works. 

12. The Contractor is expected to quote rate for each item after careful analysis of cost involved for the 

performance of the completed item considering all specifications and conditions of contract. This will avoid 

loss of profit or gain in case of curtailment or change of specification for any item. In case it is noticed that 

the rates quoted by the tenderer for any item are Abnormally Low Rate(ALR). Analysis for such rates 

will have to be furnished by the tenderer on demand, to satisfy NIA about the reasonableness of the 

rates. NIA may demand additional security deposit for such ALR items in form of Bank Guarantee for 

difference of amount i.e. estimated rate minus quoted rates. Such additional SD shall be released on 

successful completion of project and certificate is issued thereof. 
 

E. EXTRA ITEMS 

 
1. The NIA (authorised official) shall have the power to make any alterations in, omission from, addition to or 

substitutions for the schedule of rates the original specifications, drawings, designs and instructions that may 

appear to him to be necessary  or  advisable  during  the progress of the work and the Contractor shall be 

bound to carry out the such altered / extra / new items of work in accordance with any instructions which may 

be given to him in writing signed by the NIA, and such alterations, omissions, additions or substitutions shall 

not invalidate the contract and any  altered  additional  or  substituted work which the contractor on the same 

conditions in all respects on which he agreed to do the main work. The time for completion of  work may be 

extended for the part of the particular job at the discretion of the NIA, for only such alternations, additions or 

substitutions of the work, as he may consider as  just  and reasonable. The rates for such additional, altered  

or  substituted work under this clause shall be worked out in accordance with the following provisions. 

:- 

a. If the rates for the additional, altered or substituted work  are  specified in the contract for the 

work, the contractor is bound to carry out the additional, altered or substituted work at the same 

rates as are specified in the contract. 
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b. If the rates for the additional, altered or substituted work are not specifically provided in the 

contract for the work, the rates will be derived from the rates  for  similar class of work as are 

specified in  the contract for the work. The opinion of the Architect / NIA, as to whether or not 
the rates can be reasonably so derived  from the  items in this contract, will be final and binding 

on the contractor. 

c. If the rates for the altered, additional or substituted work cannot be determined in the manner 

specified in sub clause (a) & (b) above, then the contractor shall, within 7 days of the  date  of  

receipt  of order to carry out the work, inform the NIA / Architect (authorised official) of the 

rate which it is his  intention to charge for such  class   of work, supported by  analysis  of  the  

rate  or  rates  claimed,  based on standard market rate analysis hand book published  by NBO, 

and the NIA / Architect shall determine the  rates on  the basis of the prevailing market rates of 

materials, transport and labour plus 15% for overheads and contractor profit and pay the 

contractor accordingly. The opinion of NIA / Architect (authorised official) as to current market 
rates of materials and labour involved will be final. 

2. Architect / NIA (authorised official) shall issue instructions to the contractor in regard to what is to be done 

concerning on object reported by the contractor under the proceeding sub clause and such instruction may be 

required to contractor to permit the examinations, excavations, or removal by a third party. Architect / NIA 

(authorised official) may issue instructions to the contractor in regard to be removal and disposal of the same 

at the expenses of NIA If in the opinion of the Architect / NIA, the above activity has involved the contractor 

indirect loss of time the NIA / Architect may allow extension of time for the completion of work equal in 

period to assessed loss of time on this account. The contractor shall not be eligible to claim any financial 

compensation due to any delay caused in this account. 

3. NIA shall have the right to direct the contractor to purchase and use materials from any source for the proper 

execution of work. 
4. Except if and to the extent otherwise provided by the contract, the provision of the General conditions of 

contract and special conditions shall prevail over those of any other documents forming part of the contract. 

Several documents forming the contract are to be taken as mutually, explanatory. Should there be any 

discrepancy inconsistency error or omission in the contract or any of them the matter may be referred to 

Architect / NIA who shall give his decisions and issue to the contractor instructions directing in what manner 

the work is to be carried out. The decision of the Architect / NIA (authorized official) shall be final and 

conclusive and the contractor shall carry out work in accordance with this decision. 

5. Works shown upon the drawing but not mentioned in the specifications or described in the specifications 

without being shown on the drawings shall nevertheless be held to be included in the same manner as if they 

had been specifically shown upon the drawings and described in the specifications. 

6. NIA reserves the right to accept or reject any or all the tenders without assigning any reasons. In other words, 

NIA do not bind themselves to accept the lowest of any tender. 
7. Tender submitted by tenderer shall remain valid for acceptance for a period of 120 days from the date of 

opening of the tender. The tenderer shall not be entitled during the said period of 120 days, without the 

consent in writing of NIA to revoke, or cancel his tender.  In case of revoking or cancelling his tender, 

varying any terms in regard whereof without the consent of NIA in writing the tenderer shall forfeit earnest 

money paid by him along with thetender. 

8. In case of discrepancies between schedule of quantities, the specifications and or the drawings thereof, the 

following order of preference shall be observed. 

i. Descriptions in Schedule of Quantities. 

ii. Particular specification and special conditions, If any. 

iii. Drawings: 

 
In any case the most stringent of the above three shall apply. The decision of the NIA / Architect in 

this regard is final. 

In case of varying or conflicting provisions made in any one document forming part of the Contract 

NIA shall be the deciding authority with regard to the intentions of the documents. 

 

9. Any error in descriptions, quantities or rates in schedule of quantities or any omissions there from shall not 

vitiate the contract or release the contractor from the execution of the whole or any part of the work 

comprised therein according to drawings and specifications or from any of his obligations under the contract. 
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F. PAYMENT TERMS 

 

1. One  Bill ( the Final Bill ) (subject to retention and other deductions) will be made. 

 
2. Income tax / cess / taxes / other / statutory levies if any shall be deducted from every running bills and final 

bill payment as applicable from time to time as per Government of India / State Government. 

 

3. The  final bills submitted in approved proforma shall be submitted to the Architect by the contractor in 

quadruplicate for certification. All the bill copies shall be accompanied by measurement sheets and quantity 

calculation in support of the quantities contained in the bill with soft & hardcopies.  

 

4.  All the works in progress will be jointly measured by the representative of NIA and the contractor 

progressively. Such measurements will be recorded in the measurement book by the NIA / Architect or his 

authorities representative and signed in token of acceptance by the contractor or his authorized representative.  

 

5.   All items having a financial value shall be entered in the measurement books, level book etc. prescribed by 
NIA that complete record is obtained of all work performed under the contract.  

 

6.  For the purpose of taking joint measurements the contractor’s representative shall be bound to be present 

whenever required by the Architect. If, however, he is absent for any reason whatsoever the measurements 

will be taken by the NIA / Architect or his representative and these will be deemed to be correct and binding 

on the contractor.  

 

7.  The contractor shall without extra charges provide assistance with every appliance, labour and other things 

necessary for measurement of work 

 

 

G. METHODS OF MEASUREMENTS: 

 

1. Except where any general or detailed description of work in quantities expressly shows to the contrary 

schedule of quantities shall be deemed to have been prepared and measurements shall be taken in accordance 

with the procedure laid forth in specifications not withstanding  any  provisions  in  the  relevant  standard  

method of measurement or any general or local custom. In the case of items which are not covered by the 

specifications, measurements shall be taken in accordance with the relevant and latest standard method of 

measurement issued by the Bureau of Indian Standards. (All Measurements will be noted as per actual 

without any rounding off) 

 

H. DEFECT LIABILITY PERIOD (DLP) 

1. The contractor shall guarantee the installation/work for a period of 12 months from the date of issue of 

completion certificate. Any damage or defect that may arise or lie undiscovered at the time of issue of 

completion certificate, connected in any way with the equipment or materials supplied by him or in the 
workmanship shall be rectified or replaced by the contractor at his own expense as deemed necessary by NIA 

or in default, NIA may cause the same to be made good by other workmen and deduct expenses (of which the 

certificate of NIA shall be final) from any sums that may be the or at any time thereafter, become due to the 

contractor or from  his  security deposit, or the proceeds of sale thereof, or of a sufficient portion thereof. 

2. At the end of  the  defects  liability  period  the  contractor  shall submit a written application for release of  

retention  money.  NIA shall release the money only after ensuring that all the defects pointed out by 

NIA/Architect till completion of DLP have been rectified by the contractor satisfactorily. 

3. Any amount found due from the contractor to NIA from time to time will be recovered currently from the 

running bills. Similarly  if,  at  any time, should there evidence of any lien or claim for which NIA might have 

become liable and which is chargeable to the contractor, NIA shall have the right to retain out of any payment 

then due or  thereafter to become due an amount sufficient to completely indemnify NIA against such lien or 

claim and if such lien or claim remain unsettled after all payments are made, the contractor shall refund or 
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pay to the owner all money that the  latter  may  be  complied to pay in is charging such lien or claim 

including all costs reasonable expenses. 

4. The contractor will be fully responsible for rectifying any defects brought to his notice by NIA / project 

Architect in writing  within  seven days of receipt  of  the  intimation. In case the contractor fails  to attend 

to defects as stipulated therein, NIA reserves the right to complete the rectification through another agency of 

its choice and recover the cost of such repairs from the contractors dues against running bills/ final bill / 

retention money for this or any other job. 
 

I. SECURITY DEPOSIT 

1. On acceptance of the tender, the successful tenderer shall, within the time stipulated in the letter of intent, 

deposit with the Employer by Demand Draft, a security deposit of 1% (one percent) of the value of the 

contract, before he is allowed to execute the contract and commence work. 

 

2. Failure to deposit this additional amount, within the  stipulated  time  which  shall  include  any extension 

granted by the Employer at its discretion, will make the earnest money deposited by the tenderer liable to 

forfeiture and the acceptance of his tender shall be considered as withdrawn. 

 

 

 

J. LIABILITY FOR DAMAGE, DEFECTS AND RECTIFICATION THEREOF 

 

1. If the Contractor or his workmen or employee shall injure or destroy any part of the building in which they may 

be working or any building road, fence etc., contiguous to the premises on which the work  or any part of it is 

being executed or if  any damage  shall  happen  to the work while in progress, the contractor shall upon receipt 

of a notice in writing in the behalf make the same good at his own expenses. If it shall appear to the NIA / 

Architect or  his  representative at any time during the construction  or re-construction or prior to expiration of 

defects liability period that  any  work  has been executed with unsound,  imperfect  or  unskilled  workmanship 

or that any materials or articles provided by the contractor for execution of the work are unsound or of a quality 

inferior to that contract for, or otherwise not in accordance with the contract or that any defect, shrinkage or 

other faults have appeared in the work arising out of defective or improper materials or workmanship, the 
contractor shall upon receipt of a notice in writing in that behalf from the Architect / NIA forthwith rectify or 

remove or  reconstruct  the  work so specified in whole or in part as the case may require or as  the case may be 

and / or remove the materials or articles  so  specified and provide other proper and suitable material or article. 

2. At his own expenses, notwithstanding that the same may have been inadvertently passed, certified and paid for 

and in the event of his failing to do so within the period to specified by the NIA / Architect may rectify or 

remove and re execute the work and / or remove and replace with other, materials or articles complained of, as 

the case may be by either means at the risk and expense of the Contractor. 

3. In case of repairs and maintenance works, splashes and droppings from white washing, painting etc., shall be 

removed and surface cleared simultaneously with completing of these items of wok in individual rooms, 

quarters or premises etc., where the work is done without waiting for completion of all other items of work in 

the contract. In case the contractor fails  to  comply  with  the  requirement of this condition the Architect  /  NIA  

shall  have  the  right to get the work done by other means at the cost of the Contractor. Before taking such 
action, however, the NIA / Architect (authorized official) shall give three days’ notice in writing to the 

contractor. 

 

K. OVER PAYMENTS AND UNDER PAYMENTS: 

 

1. Wherever any claim for the payment of a sum of money to NIA out of or under this contract against the 

Contractor the same may be deducted by NIA from retention money / Security 

deposit or any sum then due or which at any time thereafter may become due to the contractor under this 

contract and failing that under any other contract with NIA or from any other  sums  due  to  the  contractor 

from NIA which may be available with NIA he shall pay within ten  days the claim in cash / Demand Draft on 

demand. 
2. NIA reserves the right to carry out post payment audit and technical examinations of the Running / final bill 

including all supporting vouchers, abstracts etc. NIA further reserves the right to enforce recovery of any 
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overpayments when detected, notwithstanding the fact that the amount of the final bill may be included by 

one of the parties as items of disputes before an arbitrator appointed under condition of this contract and 

notwithstanding the fact that the  amount of the final bill figures in the arbitration award. 

3. If as a result of such audit and / or technical examinations any overpayments is discovered in respect of any 

work done by the contractor or alleged to have been done by him under the contract it shall be recovered by 
NIA from the Contractor by any of all methods or made of recovery as prescribed  above  or  if  any  under  

payment is discovered, the amount shall be duly paid to the contractor by NIA. 

 

L. COMPLETION PERIOD AND COMPENSATION CLAUSE 

 

1. The Contractor shall commence work within 7 days from the date of receipt of letter of intent / email from 

NIA confirming that the purchase order is being awarded to him. The formal purchase order will be typed and 

mailed in due course after the letter of intent. Completion period for the entire work contained in the tender 

and such of the extra items, if any, which form an integral part of the contract, contained in the tender is  40 

days from the date of commencement of work at site as specified in above. The time limit specified herein 

will be strictly adhered to and will form the essence of the Contract. 1% of total contract value per week up of 

two maximum of5%, there after the owner may get the work done at   contractor’s risk and cost. 
2. The successful contractor will be required to submit PERT / CPM analysis of the entire work within 10 

days of issuing the   LOI showing completion period as 40 days. Progress of   the work shall be checked with  

the PERT / CPM analysis  at  various  stages  of completion. NIA shall have the right to terminate the 

contract ex-party if progress of the work is found to be unsatisfactory and there are no efforts from the 

contractor’s side to make up for the delays if any. 

M. COMPLETION CERTIFICATE 

 

1. The work shall be considered “Virtually Complete” only after the Contractor submits to Architect / NIA the 

following documents obtained by him through his licensed plumber / Licensed electricians. 

 

a. As soon as the work is completed the contractor shall give notice of such completion to Architect / 
NIA and within thirty day of receipt of such notice, 

Architect /NIA shall  inspect  the  work  and  shall furnish the contractor with a certificate of 

completion indicating. 

i. The date of completion. 

ii. Defects to be rectified by the Contractor and /or. 

iii. Items for which payment shall be made at reduced rates. 

 

2. When the separate periods of completion have been specified for items or groups of items, Architect / NIA shall 

issue separate completion certificate for such item or group of items.  No  certificate of completion shall be 

issued, nor shall the work considered to be complete till the contractor shall have removed from the Employers 

premises on which the work has been executed all scaffolding,  sheds, temporary structures and surplus 

materials except such as  are required for rectification of defects, removal all huts and sanitary arrangements 
required for his workmen on the site  in  connection  with the execution of work as such have been erected by 

the Contractor or the workmen and clear all dirt from all parts of the building (s) in upon or about which the 

work has been executed thereof and clean floor, all gutters and drains, ease doors and shutters, oil locks and 

fastenings, labeled keys clearly and handed them over to the NIA or his representative and made the whole 

premises fit for immediate occupations or use to the satisfaction of  the NIA. 

3. If the contractor shall fail to comply  with  of  the  requirements of these conditions as aforesaid on or before the 

date  of completion of the works, NIA may at the expense of contractor arrange to remove scaffoldings, surplus 

materials and rubbish etc.,  as he thinks fit and the contractor shall have no claims in respect of any such 

scaffolding or surplus materials except for  any  sum  actually realized by the sale there of less the cost of 

fulfilling to requirements any other amount that may be due  from  the  contractor. If the expense of fulfilling 

such requirements is  more than the amount realized on such disposal as aforesaid the  contractor shall forthwith 
on demand pay such excess. 

4. The whole of the work including all extra and additional items  if any  and when ordered are to be completed in 

the time stated in the contract and the contractor will be required if  necessary  to  work overtime to stick to  

NIA  requirements  to  complete  all  the  works by the stipulated date. No extra claim for extension of 
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completion period will be allowed on account of this factor. 

5. The completion period of the entire work as stated above shall be deemed to be the essence of the contract. In 

case of delay in completing the work beyond the specified completion date the contractor will be required to pay 

a penalty at the rate of 0.5% of the total contract value per week subject to maximum of 5% of the actual cost of 

the project, there after the owner may get the work done at contractor’s risk. The penalty will be recovered either 
from the contractor’s bills or from the Security Deposit / Retention Money. 

6. In case of delay of over 5 weeks in completion of the work beyond a stipulated completion date, NIA reserves 

the right to terminate the contract and get all the jobs completed through another agency of its choice. Any extra 

expenditure that NIA will have to incur for completion of the balance jobs through another agency on account of 

higher rates quoted by the agency will be recovered from the contractor’s Security Deposit, Retention Money 

and pending bills. 

 

 

N. Extension of completion period 

 

If the work is delayed by 

 
1. Force Majeure 

2. Serious loss or damage by fire or 

3. Civil commotions, local combinations of workmen, strikes or lockout affecting any of the trades employed on 

the work, or 

4. Delay on the part of other contractors or tradesman engaged by NIA in executing work not forming part of 

contract. 

5. Non – availability of stores, which are the responsibility of NIA to supply. 

6. Non-availability or breakdown of tools and plant to be supplied or supplied by NIA. 

 

7. Request for extension of time to be eligible for considerations, shall be made by the contractor in writing 

within fourteen days of the happening of the event causing delay. The contractor may also if practicable, 
indicate in such a request the period for which extension is desired. 

8. In any such case NIA may give a fair and reasonable extension of time for completion of work. Such 

extension shall be communicated  to the Contractor by NIA in writing within one month of, the date of 

receipt of such request by NIA. 
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           SITE FACILITIES 

 

A. SETTING OUT OF WORK 

1. The NIA / Project Architect shall supply dimensioned drawings levels and other information necessary to enable 

the  Contractor  to  set out the works. The Contractor  shall  provide  all  setting  out apparatus required and set 
out the  works  and be  responsible  for the accuracy of the same. He shall amend at his own cost  and  to  the 

satisfaction of the NIA / Project Architect any error found at any stage which may arise thought inaccurate 

setting out unless such error(s) is / are based on incorrect data furnished in writing by NIA / Project Architect in 

which case the cost shall be on the account of NIA. The Contractor shall protect and preserve all bench marks 

liability period unless the NIA / Architect directs their removal. 

 

B. SITE DRAINAGE: 

1. All water which may accumulate on the site during the progress of works or in trenches and excavations from  

other  than  the  expected risks shall be removed  from the site to the satisfaction of the NIA / Architect at the 

Contractor’s expenses. 

 

C. NUISANCE 
1. The contractor shall not at any time do cause or permit any nuisance on the site or do anything which shall 

cause unnecessary disturbance or inconvenience to others at or near the site of work. 

2. The contractor shall all times give access to the staff of statutory bodies as well as other agencies associated 

with the project and shall provide them all facilities like scaffolding, water, lighting etc.  at site for 

discharging their duties. 

3. No residential accommodation provided to the workmen/labor at the site. NIA reserve the right for the same 

4. The Contractor shall provide at his cost all temporary lighting arrangement required for the works and to 

enable contractors and sub-contractors to complete the works in the specified time including that for the 

workmen of any sub  –  contractors  or  special  tradesmen. 

5. NIA may provide Electricity power on non-chargeable basis for the works mentioned in the tender at one 

point. The necessary all electrification, wiring, lighting arrangement (including separate meter installation) 
shall be made available by the contractor and for which contractor shall not be paid any charges for the same. 

Misuse of electricity power shall be charged as 0.1% of contract value. 

 

D. WATCHING AND LIGHTING: 

1. The contractor shall provide and maintain at his own expense all lights, guards, fencing and  watching  

when  and  wherever necessary or required by the NIA / Project Architect  for  the  protection of the 

works or for the safety and convenience of those employed on the works or the public. 

 

E. EQUIPMENT & STAFF ASSISTANCE FROM THE CONTRACTOR 
1. Theodolite, levels, plumb bobs, prismatic compass, chain, steel and metallic tapes and all other surveying 

instruments found necessary  on the works shall be provided by the Contractor for the due performance 

of their contract as instructed by NIA. The NIA /Architect will use any or all measurement instruments or 
tools belonging to the Contractor as and when he  chooses  for checking the complete works as well as 

the work in progress. 

2. All scaffolding and ladders that may be necessary for taking measurement at site will be provided by the 

Contractor. 

3. The Contractor shall provide the following minimum equipment and machinery in good working  

condition at site during the entire period of construction/renovation as and when required. 

4. The Contractor will be allowed  to  work  for  8  (Eight)  hours  a  day and 7 (Seven) days a week. 

However, no concreting shall be done during night or in the absence of the NIA / Architect. For working 

beyond normal working hours the Contractor shall obtain prior permission from the NIA /Architect. 

 

 

 

 

 

EXECUTION 
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A. Admission to Site : 

1. The Contractor shall not be permitted to enter on (other than for inspection purposes) or take possession of site 
until instructed to do so by the Architect / NIA in writing. The portions of the site to be occupied by the Contractor 

shall be defined and / or marked on the site plan failing which these shall be indicated by the NIA /  Architect at site 

and the operations beyond  the  areas.  In  respect  of  any  land permitted by NIA for the  use  of the Contractor for 

the  purpose of or in connection with the  contract. The same shall  be subject to the following and such other terms 

and conditions as may be  imposed by NIA. 

2. The such use or occupations shall not confer any right  of tenancy of  the land to the contractor. 

3. The Contractor shall have no right to put up any constructions of his own of any nature or type on NIA land except  

temporary constructions for storage of equipment for the work under  the contract or as a resting place  for  labourers  

employed  by  him  for the work provided that he obtained  the  requisite  previous  permission in writing from NIA 

or from the Architect in accordance  with NIA procedure which permission they would be  entitled  to  refuse in their 

absolute  discretion. Such construction will be erected at the contractor’s own cost. 

4. If any electricity is used in any of such constructions the Contractor shall himself pay for the same. The 

Contractor shall at his own cost demolish all such constructions and remove the debris thereof, as also all his 

materials and equipment’s and clean and level the site thereof before handing over the completed work to NIA. 

5. The Contractor shall provide if necessary or if required on the site all temporary access thereof and shall alter 

adapt and maintain the same as required from time to time and shall take up and clear them away as and when no 

longer required and as and when ordered by the NIA / Architect and made good all damages done to  the  site.  The 

Contractor shall note that the  final bill will  not be certified  for  the payment till the action as  above  is  completed  

by  the  Contractor to the entire satisfaction of the  NIA  /  Architect (Authorised official) 

6. All the work shall be carried out as per detailed drawings and instructions of the Architect / NIA (Authorised 

official) 

7. All drawings, tracings, photo prints  and  writings  (except letter)  shall be the sole property of Architect / NIA and  

must  be  returned  to them on completion of the works. 

8. The drawings maintained on the site are to be carefully mounted on boards of appropriates size and covered with a 

coat of approved varnish. They are to be protected for ravages of termites, ants, silver fish and other insects. 

9. The completion of the work may entail working in the monsoon also. 

10. The contractor must maintain a minimum labour force as may be required for the job and plan and 

execute the construction and erection according to the prescribed schedule. No extra rate will be considered for such 

work in monsoon. 

11. During the execution of the work, Contractor must check his work with the  drawings. The Contractor 

shall be responsible for all the errors   in this connection  and shall have  to rectify all defects and  / or error at his 

own cost, failing which NIA reserves the right to get the same rectified at the risk and cost of the Contractor. 
 

B. MATERIAL TO BE PROVIDED BY THE CONTRACTOR. 

1. The Contractor shall at his own expense and without delay supply to  the NIA /  Project Architect, samples of 

materials proposed to be used in the  work.  The  NIA / / Project Architect shall within 15 days  of supply of samples 

or within such period as he may  require  intimate to the Contractor in writing and inform the Contractor  whether 

samples are approved by  him or not.  If  the  samples are  not approved, the Contractor shall  forthwith  arrange  to  

supply  to the NIA / Project Architect for his approval fresh samples complying with the specification laid down in the 

contract. A set of all approved samples shall be maintained at site under lock& key by the Architect / NIA. 

2. Architect / NIA shall have full power to  require  removal of any or all  the materials brought to the site by the 

Contractor which are not in accordance with the contract specifications or do not confirm in character or quality 

to sample approved by him. In case of default on the part of the Contractor in removing rejected materials, the  

Architect / NIA shall be at liberty to have them removed by other means. The Architect / NIA shall have full 

power to procure other proper materials and in the event of the Contractor refusing  to comply, he may cause the 

same to be supplied by other resources.  All costs which may attend upon / incurred upon such removal and / or 

substitution shall be borne by the Contractor. 

3. The Contractor shall indemnify NIA or any employee of NIA  against  any action, claim or proceeding relating 

to  infringement or  use of  any patent or design or any alleged patent design rights and  shall  pay any royalties 

or other charges  which  may  be  payable  in respect of any articles or materials or part thereof included in the 
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contract. In the event of any claim being made or action being  brought against NIA or any agent, servant or 

employees of NIA in respect of any such matters as aforesaid the Contractor shall immediately be notified 

thereof. 

4. NIA / Project Architect shall be entitled to have tests carried out as specified in the contract for any 

materials supplied by the Contractor, other than those for which as stated above, satisfactory proof has 

already been furnished, at the cost of the Contractor and the Contractor shall provide at his expense all facilities 

which the NIA / Project Architect require  for the purpose. IF no tests are specified     in the contract and such  

tests  are  required  for  the  purpose  and the charges for these tests shall be borne by the  Contractor only.  The 

cost of materials consumed in the test shall be borne by the Contractor in all cases except when otherwise 

provided. 

5. Representative of NIA connected with the contract, shall be entitled at any time to inspect and examine any 

materials intended to be used in or on the work, either on the site or at factory or workshop  or  at  other place (s) 
manufactured or at any places where  these  are  laying or from which these are being obtained and the 

Contractor  shall give such facilities as may be  required  for  such  inspection  and examination. 

6. Trees designated by the NIA / Project Architect shall be protected from damages during the course of the works 

and earth level within 1 metre of each such tree shall not be  damaged,  when  necessary such trees shall be 

protected by providing temporary fencing. 

 

C. LABOUR 

1. The Contractor shall employ labour in sufficient  number  either directly or through sub – contractors when 

such subletting is permitted to maintain the required rate of progress and of quality to ensure workmanship 
of  the  degree  specified  in  the  contract  and to the satisfaction of the NIA / Architect. The Contractor 

shall not employ in connection with the works any person who has not completed his Eighteenth year of age. 

2. In case of any class of work for which there is no such specification supplied by NIA as is mentioned in the  

tender  documents,  such work shall be carried out in accordance with Indian Standard Specifications and if 

the Indian Standard  Specifications  do  not  cover the same the work should be carried out as per standard 

Engineering practice subject to the approval of the Architect /NIA. 

3. The contractor shall on the written request of NIA / Architect immediately dismiss from the works any 

person employed by him therein who may in the opinion of NIA be incompetent or misconduct himself and 

such person shall not again be employed on the works without the written permission of 

NIA/Architect(authorized official) 

4. The Contractor or his agent shall be in attendance at the site (s) during all working hours and shall 
supervise / superintend the executions  of  works  with  such additional assistance in each trade as the NIA / 

Architect may consider necessary. Order given to the Contractor agent shall be considered to have the same 

force as if  they have been given to the Contractor himself. 

5. Architect / NIA shall communicate or confirm his instructions to the Contractor in respect of the executions 

of  work  in  a  “work  site  order book” maintained in the office authorised representative shall confirm 

receipt of such instructions by signing the relevant entries in the book. 

6. Any instructions issued by the Architect / NIA orally, shall be of no immediate effect but shall be confirmed 

in  writing by the  Contractor to the site NIA / Architect within seven days  and if  not dissented  from in 

writing by the Architect / NIA to the Contractor within 7 days from receipt contractor’s confirmation shall 

take effect as from the expirationsofthelettersaid7daysofgivingsuchoralinstructionsshall himself confirm the 

same in writing, then  the Contractor shall  not be obliged to confirm as aforesaid and the said instruction 
shall take effect as from the date of NIA / Architect confirmation and provided that if neither the Contractor 

nor the Architect / NIA shall confirm such oral instructions in the manner and at the  time  aforesaid but the 

Contractor shall nevertheless comply with  the  same then the Architect / NIA may confirm the same in 

writing at any time prior to the issue of the Final certificate and the said instructions shall thereupon be 

deemed to have taken effect on the date on which it was issued. 

7. The Contractor shall provide and do everything necessary for the proper execution of the works according 

to the true intent and meaning of the drawings and specifications taken together, whether the same may or  

may  not  be  particularly  shown on the drawings, or described in the Schedule of Quantities, provided that 

the same can be reasonably inferred  therein  from.  Figured  dimensions  and all dimensions and particulars 

to be taken from the actual work. 

8. The whole of the work must be proceed with such sections and at such times as directed by NIA 

9. Architect / NIA (authorised official) may from time to time issue further drawings or written instructions 
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which are hereafter collectively referred to as `Architect’s Instructions’ in regard to: 

i. The variation or modification of the design, quality or quantity of works or the addition or 

omission or substitution of any work. 

ii. Any discrepancy in the drawings or between the schedule of quantities and / or drawings 

and / or specifications. 
iii. The removal from the site of any materials brought thereon by the contractor and the 

substitution of any material therefor. 

iv. The removal or re-execution or both of any works executed by the Contractor. 

v. The dismissal from the works of any persons employed thereupon. 

vi. The opening up for inspection of any work covered up. 

vii. The amending and making good of any defects of works improperly carried out. 

 

10. The contractor shall forthwith comply with and execute any work comprised in such Architect’s Instructions. 

Any instructions given verbally shall be deemed as instructions for the proper execution of the works as long as 
they do not involve any extra charges. 

11. If the Contractor after receipt of written notice form the Architect /   NIA requiring compliance within seven 

days fails  to  comply  with such drawings or Architect instructions or both as  the  NIA  /  Architect may issue, 

NIA may employ and pay other persons to execute any such drawings or Architect instructions and all cost 

incurred in connection therewith as certified by the Architect shall be borne by the Contractor or may be 

deducted  from  any amount  due or that may become due to the contractor under the contract or may be 

recovered as a debt. 

 

D. INSPECTIONS AND APPROVALS: 

1. All works embracing more than one process shall be subject to examinations and approval at each stage 

thereof and the Contractor shall give due notice to the NIA / Project Architect shall be entitled to appraise 

the quality and extended thereof. 

2. No work shall be covered up or put out of view and without approval of Architect NIA or his authorized 

representative and the Contractor shall afford full opportunity for examination and measurement of any 

work which is about to be covered up or put out of view and for examination or foundations before 

permanent work is  placed  thereon. The Contractor shall give due notice to the NIA / Project Architect or 

his authorised representative wherever any such work or foundation is ready for examination  and the NIA / 

Project Architect   or his representative shall without unreasonable delay unless he considers it unnecessary 

and advises the Contractor accordingly attend for the purpose of examination and measuring such work or 

of examining such foundation he shall, if 

required by the NIA  /  Project Architect uncover such work at the Contractor’s expenses. 

3. Duties and powers of NIA / Project Architect and his authorised representative and other officers of NIA. 

The duties of the representative of the NIA / Project Architect are to watch and supervise the progress of 

works and to test and examine any materials to be used or workmanship employed in connection with the 

works. They shall have no authority to order any work involving any extra payment by NIA or to make any 

variations in the works except when authorised by the NIA. The NIA / Architect may from time to time in 

writing delegate to his representative any of the powers and authorities vested in him and shall furnishes to 

the contractor a copy of all such written  delegation  of  powers  and  authorities.  Any written instructions 

of written approval given by the representative of NIA / Architect to the Contractor within terms of such 

delegations shall bind the Contractor and NIA as though it had been given by the NIA / Architect. 
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4. Failure of the representative of Architect to disapprove any work or materials shall not prejudice the power 

of the NIA / Architect thereafter to disapprove such work or material and to order pulling down removal or 

breaking upthere of. 

5. If the Contractor shall be dissatisfied with any decisions of the representative of the Architect / NIA he shall 

be entitled to refer the matter to the Architect / NIA who shall thereupon confirm, reverse or vary such 

decisions. 

6. The whole of the materials (except where otherwise described),  stores and equipment required for the 

faithful performance of the contract must be provided through normal trade channel, and  must be the best 

of their kind available at the time and  the Contractor  must be responsible for the proper and efficient 

carrying out of the work. The work must be done in best  and  most  workmanlike manner. Samples of all 

materials to be used must be submitted to the Architect / NIA on the site for approval prior to procurement. 

The Contractor shall furnish to the Architect / NIA for approval when requested or if required by the 

specifications, adequate  samples of  all materials and finished to be used in the work. Such samples shall be 

submitted before the work is commenced and in ample time to permit tests and examinations thereof. All 

materials finished and applied in actual work shall be fully equal to the approved samples. 

7. During inclement weather the Contractor shall suspend concreting and plastering for such time as the 

Architect / NIA may direct and shall protect from injury all works in the course of erection. 

8. Should the work be suspended by reason of rain, strike, lockouts or other cause the Contractor shall take all 

precautions necessary  for the protection of the work and at his 

own expense shall make good any damages arising from any of these causes. 

9. The Contractor shall keep accurate records of weather, temperature, visitors and any other occurrences 

affecting the progress or quality of the works. 

10. All shavings, cuttings and other rubbish as it accumulates from time to time during the progress of the 

works and at completion including that of sub – Contractor and specific tradesman to be cleared and carted 

away and all materials condemned by the Architect / NIA shall be removed from site as and when required 

during the entire duration of the work at no extra cost. 

11. The Contractor shall protect all projecting cills and mouldings and     all concrete steps from injury during 

the progress of the work by  rough timber casings securely fixed. 

12. The Contractor shall provide all necessary templates, moulds for circular or shaped work, carpenters or 

joiners work or any other trade. 

13. The Contractor shall protect joinery and make good all damages to the same from any cause whatsoever 

during the performance of the contract and leave perfect to the satisfaction of  the  Architect  /  NIA at the 

time of completion. Before giving up  possession,  the contractor must see that all doors  sashes  etc.  work  

easily  and  shall make all necessary adjustments. 

14. The Contractor shall provide suitable stone with flat tops  and build  the same in concrete for temporary 

bench marks. All the pegs for setting out the work and fixing the necessary levels required for the execution 

thereof shall if desired by the Architect / NIA likewise be built in masonry at such places and in such 
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manner as NIA may determine. 

15. Particular care must be taken to see that the floors are not overloaded by stacks of materials during 

construction. It is important that no load comes on the reinforced concrete floors until they are at least  3 

weeks old and at no time must the load  placed upon them exceed  the load for which they are designed 

16. The Contractor has to provide all necessary holes, slits and depression etc. in form work and concrete to 

place pipelines or ancillary services in any form as shown in the drawings or  as  directed by NIA 

17. The Contractor shall cover up and protect from injury from any cause all new work also for supplying all 

temporary doors, protection to windows and any other requisite protection for the whole  of  the works 

executed whether by himself or specified tradesmen or sub contractors and any damage caused must be 

made good by the contractors at his own expenses. 

18. The Contractor shall provided temporary teakwood  barricading upto 4’ 0” height from 

the floor level to all lift walls and / or shafts opening on all floors to safeguard against any accidental fall 

and maintain them till such time as permanent enclosures are installed. No extra payment will be allowed on 

the contract sum for complying with this clause. 

 

E. STATUTORY 

1. The contractor shall conform to the provisions of any regulations and by – laws of any water or lighting 

companies with whose system the structures are proposed to be connected and shall before making any 

variations from the drawings that may be necessitated by so conforming give to the Architect / NIA on site 

written notice specifying the variations proposed to be made and the reason for making to and apply for 

instructions thereon. In case the contractor shall in due course receive instructions, he shall proceed with the 

work, conforming to the provision regulations or  by-laws  to  the supply companies and shall provide for and 

pay all fees  and  charges. 

2. The contractor will be fully responsible for complying with all relevant provisions of the Contractor Labour 

Act and shall pay rates of Wages and observe hours of work/ conditions of employment according to the rules 

in force from time to time. 

3. The contractor shall comply with provisions of payment as per the following acts : Payment of wages 

Act,1936, Workmen’s Compensation Act,1923 Industrial Dispute Act, 1947Minimum Wages Act, 1948 

Employees State Insurance Act, 1948 Maternity Benefit Act, 1961, Mines Act, 1952 or 

4. Any amendments / modifications thereof or any other law relating thereto and rules made there under from 

time to time. NIA / Architect shall on a report having being made by an inspecting office  as defined in the 

contract labour regulations have the power to deduct from the money due to the Contractor any  sum  required  

or estimated to be required for making good the loss suffered by a worker (s) by reasons of no – fulfillment of 

conditions of contract for the benefit of workers no – payment of wages  or  of  deductions made from his or 

their wages which are not justified by the terms of contract or non observance of the said contractor’s labour  

Regulation. 
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5. The contractor shall pay to labour employed by him, and in the case of his giving any part of the work on sub 

– contract he shall ensure and be responsible to see that the sub – contractor pays to labour employed by such 

contractor, wages not less than wage or remuneration as provided in the contract labour (Regulations and 

Abolition Act) and in the Rules, Regulations andorders. 

6. The Contractor shall indemnify the NIA against any payments to be made under and for observance of the  

Regulations  aforesaid without prejudice to his rights to claim indemnity from his sub - contractor. 

F. SAFETY CODE: 

1. The Contractor shall at his own expenses arrange for the Safety provisions as  amended to these conditions 

or as required  by the  NIA / Architect in respect of all labours directly  or  indirectly  employed for 

performance of the works and shall  provide  all  facilities in connections therewith. In case the contractor 

fails  to  make arrangements and provide necessary facilities  as  aforesaid, the NIA / Architect shall be 

entitled to do so and recover the cost thereof from the Contractor. Safety precaution to be taken in all 

respects (till completion of works) including for all concern human being. The contractor shall be 

responsible for any damage or  loss   of part / limb or death human being. 

2. From the commencement to the completion of the works, the contractor shall take full responsibility for the 

care thereof and of all the temporary works (defined as meaning all temporary works of every kind required 

in or for the execution, completion or maintenance of the works). In case damage, loss or injury shall 

happen to the works or to any part thereof or to temporary works or to any cause whatsoever (save except 

the Expected Risks  as  defined in) repair at his (Contractor’s) own cost and make good the same so that at 

the time of completion, the works shall be in good order and condition and in conformity in every respect 

with the requirements of the contract and NIA instructions. In the event of any such damage, loss or injury 

happening from any of the Expected Risks the contractor shall if any to  the  extent  required  by  NIA 

repair and make good the same as aforesaid at the cost of NIA. 

G. INSURANCES 

 

1. The Insurance for the following will be covered and paid for by the contractor, and contractor shall 

indemnify the NIA and hold the NIA harmless in respect of all and any expenses arising from any such 

injury and / or damages in respect of: 

 

a. Workmen’s Compensation and Risk of Accidents to contractor’s own employees. 

b. Contractors all risk Insurance to  cover  the  total  cost  of  project  with third party coverage. 

2. The contractor has to insured building/site under construction/renovation till  completion and it should be 

place to be employer in the name of the NIA. Contractor shall submit the copy of policy details within 15 

days of receipt of LOI/Work order. 

 

3. If the contractor and / or his sub contractor fails to effect and keep     in force the Insurance referred to 

above or else  where  in  the contract or any other insurance which he may be required to effect and keep in 

force, NIA reserves the  right  to  keep  in  force  and  such insurances and pay such premium or premia as 

may be necessary for the purpose and from time to time deduct the amount so paid by NIA as aforesaid 

from any moneys due or which  becomes due to the contractor or recover the same as a debt from the 

contractor. 
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4. The aforesaid  insurance policy / policies shall not be  cancelled till  the Architect / NIA has agreed to their 

cancellation. 

 

5. The Contractor shall prove to the Architect / NIA from time to time  that he has taken out all insurance 

policies referred to  above  and has paid the necessary premium for keeping the policies alive till the expiry 

of the defects liability period. 

6. The contractor shall ensure that similar insurance policies are taken out by his sub– contractor (if any) and 

shall be responsible for any  claims  of  losses to NIA resulting from their failure to  obtain  adequate 

insurance protections in connection thereof. The contractor shall produce or cause to be produced by his sub 

– contractor (if  –  any) as the case may be, the relevant policy or policies and premium receipts as and when 

required by the Architect /NIA. 

H. NOTICE TO LOCALBODIES. 

1. The contractor shall comply with and  give  all  notices  required  under any Government authority, 

instrument, rule or order made under any act of parliament, state laws or any regulations or by-laws of any 

local authority relating to the works. He shall before  making any variations from the contract drawings 

necessitated by such compliance give to the NIA / Architect a written notice giving reasons for the proposed 

variations and obtain the Architect instruction  therein. 

 

I. ARBITRATION 

 

1. All disputes or differences of any kind whatsoever which shall at any time arise the parties hereto touching  

them or concerning the  work  or execution or maintenance thereof this Contract or the construction 

operation or effect thereof or to the rights or liabilities of  the  parties or arising out of or in relation thereto 

whether during or after determination, foreclosure or breach of this contract (other  than  those in respect of 

which the decision of any person is  by  the contract expressed to be final and binding) shall after written 

notice  by either party to the contract or the other of them and to the Appointing Authority who shall be 

appointed for this purpose by the Employer, be referred for adjudication to a sole arbitrator to be appointed 

as here in after provided. 

 

2. For the purpose of appointing the sole Arbitrator referred to above,  the Appointing Authority will send 

within thirty days  of receipt by him of the written notice aforesaid to the Contractor, a panel of the three 

names of persons who shall be presently unconnected with the organization for which the work is executed. 

3. The Contractor shall on receipt by him of the names as aforesaid, select any one of the persons named to be 

appointed as a sole Arbitrator and communicate his name to the Appointing Authority within thirty days of 

receipt by his the names. The Appointing  Authority shall thereupon without any delay appoint the said 

person  as the sole Arbitrator, if the Contractor fails to communicate such selections as provided above 

within the period specified, the appointing authority shall made the selection and appoint the  selected 

person as the sole Arbitrator. 

4. If the appointing Authority fails to send the Contractor the panel of three names as aforesaid within  the  

period  specified,  the  Contractor shall send the Appointing Authority a panel of  three names of persons 

who shall be unconnected with either party. The Appointing Authority shall on receipt by him of the names  

as aforesaid select any one of the persons named and appoint him as    a sole Arbitrator. If the Appointing 

Authority fails to select the person and appoint him as the sole Arbitrator within 30 days of receipt  by  him 

of the panel and inform the Contractor accordingly,  the Contractor shall be entitled to appoint one of the 

person from the panel as a sole arbitrator and communicate his name to the Appointing Authority. 

5. If the Arbitrator so appointed is unable or unwilling to act or resign his appointment or 

vacate his office due to any reason whatsoever another sole arbitrator shall be appointed as aforesaid. 
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6. The work under the Contract shall, however continue during the Arbitration proceeding and no payment due 

or payable to the Contractor shall be withheld notice on account of such proceedings. 

7. The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the 

parties fixing the date of the first hearing. 

8. The Arbitrator may from time to time, with the consent of the parties, enlarge the time for making and 

publishing the Award. 

9. The Arbitrator shall give a separate award in respect of each dispute in accordance with the terms of the 

Contract and give a reasonable award. 

10. It is also a term of the Contract that if Contractor (s) do/does not make any demand for arbitration in respect 

from the Clients / Architects that the bill after due verification is passed for payment of a lesser amount, or 

otherwise, the arbitration shall be deemed to have been forfeited and Client / Architects shall be relieved 

and discharged of their liability under this agreement in respect of such claim(s).  Further, it is agreed that  

for the purpose  of this clause  such  notice is deemed to have been received by  the  Contractor(s)  within  2  

days of posting of the letter by Clients / Architects or when delivered by hand immediately after receipt 

thereof by the Contractor(s), whichever is earlier. Further, a letter signed  by  the  officials  of Clients / 

Architects that the letter was  so  posted  to  the  Contractor(s) shall beconclusive. 

11. The Fees, if any of the  Arbitrator shall, if required  be paid  before  the award, be paid  half and  half  by 

each  of the parties.  The costs of the reference and of the award including the fees, if any of the Arbitrator 

who may direct to and by whom  and  in  what  manner, such costs or any part thereof shall be  paid  and  

may fix  of  settle the amount of costs to be so paid. 

12. The award of the Arbitrator shall be final and binding on both the parties. 

13. Subject to a fore said, the provisions of the Arbitration and Conciliation Act 1996, or any statutory 

modification of re- enchantment there of and the rules made there under, and for the time being in force, 

shall apply to the Arbitration proceeding  under this Clause. 
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SPECIAL CONDITIONS OF CONTRACT 

 

1. It shall be distinctly understood that notwithstanding the reviews and suggestion if any, by the NIA or 

Project Architect the sole  and ultimate responsibility for the stability and performance of the form work 

and staging and all other temporary works shall be that of the Contractor. 

2. The partners or Directors  of the Contractor shall  meet the officers   of NIA or its consultants at the site of 

works or at their respective offices whenever requested to do so. 

3. Wherevevr applicable,the Project Architect shall supply to the contractor reasonably complete engineering 

drawings. All the drawings required for the complete execution of the work shall be submitted by the 

Architect within 7 days of issue of work order. Bar bending schedules and shop drawings required for 

proper execution of work shall be prepared by  the  Contractor  and  submitted  well  in  advance within 14 

days of issue of work order  to NIA and its Project Architect to permit scrutiny, corrections resubmissions 

and final approval without causing any delay in the construction/renovation work. 

4. The Contractor shall confirm to the provisions of the Government Act relating to the work, and to the 

regulations and bye-laws of the local authorities. The contractor shall give all notices required by the said 

act, and obtain all required permission and license and pay all fees payable to such authorities in connection 

with constructing and maintaining temporary electric and water supply at site for the said project. All 

aspects of temporary works including their stability shall be the sole and ultimate responsibility of the 

Contractor. 

5. NIA reserves the right to use the premises and any portion of site for execution of any work not included in 

this contract which NIA may desire to get executed by other agencies. The Contractor shall allow all 

reasonable facilities for the execution of such work  but shall not be required to provide any plant or 

material for such work except by special arrangement with NIA in such a manner as not to impede the 

progress of the  works  included  in  this  contract  and the  Contractor  shall  not  be  responsible  for  any  

damage  or delay which may happen or be occasioned by such work. 

i. In addition to previous stipulations, the Contractor shall be represented at site at all times during 

the tenure of the contract by responsible and qualified engineers approved by NIA Such engineer 

shall form the Contractor’s Project Management & Site Supervisory Team. They shall be in 

constant attendance upon all activities of the work. Contractors staff shall comprise of at least the 

following to be permanently on site for the entire duration of the project. 

 

1. Engineer (Diploma holder with at least 7years’ civil and interior works experience) – 1person. 

2. Jr. Engineer(Min. 5years’ experience having Diploma Holder civil and interior works 

experience) – 1persons. 

 

ii. Cost of recovery against materials, utilities or services supplied or arranged for by NIA shall be 

made by deducting the respective amount from the running as well as final bills. 

 

6. Although Schedule of Probable Quantities & Rates has been divided into various sub – section, the rates 

quoted for a particular item of work  in one sub  – section  shall be made applicable to similar item  of work 

in any other sub – section if that item is not listed in the Schedule of that other sub –section. 

7. This project is subjected to inspection by various audit / vigilance agencies  of  Government  of  India  /  

NIA  if  any  inspection  of works is carried out by such agencies  contractor  shall  extend  his full co-

operation to these  agencies  in  examining  records,  works etc. on inspection by such agencies, any and in 

their inspection report, if it  is  pointed  out  that  Contractor  has  not  carried  out  work according to 

guideline laid down in this tender documents and also if any recoveries in some items is pointed out  
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therein,  same shall be recovered from contractor’s R. A. Bills  /  Final  Bill.  The items under dispute shall 

not be paid in full  till inspection agency gives their no objection report. 

8. This work being prestigious NIA, quality of materials & workmanship are expected from the contractor of 

very high standard. 

9. The successful tenderer is bound to carry out any item of work up to  any deviation in quantities, for the 

completion of the job. 

10. The Electrical works is to be executed through licensee electrical contractor only. 

11. Material testing report can be asked for by NIA. The contractor must cooperate with the employer (NIA) to 

make available such reports from the manufacturer of the material used in the tender with no extra cost. 

12. NIA shall be the sole deciding authority on the brand and make of the materials to be used. 
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SCHEDULE – F 

 

1 Earnest Money Deposit : 1000/-(one thousand) 

 

2 Initial Security Deposit : 1% of the total tendered amount  (for successful bidder) 
 

3 Defects Liability Period (DLP) : 12 months from the date of issue of virtual completion 
certificate and handing over the completed work to owners 

4 Period of commencement : 7 days from the date of letter of intent / work order 

5 Duration of completion of work : 40 days 

 

6 

 

Liquidated damages at the rate 

 

 

: 0.5% of total contract value per week up of to maximum of 

5% of the contract value, there after the owner may get the 

work done at contractor’s risk and cost i.e. beyond delay of 

5 weeks 

7 Retention money : a) 10% retention money to be kept from every running bill 
/final bill - to be released after completion of DLP 

: b) Security deposit to be released on expiry of the defects 

liability period after rectification in executed works. 

8 Terms of rate : The rates shall be at site of work and Should be excluding 

of GST 

9 

 

10 

Period of validity of tender 

 

Period for honouring interim bill 

 

120 days from opening of tender 

 

The single and  Final Bill shall be paid within 15 days of 

receipt from the architect) 

 

11 Validity of rates after award of work 

 

 

 

: The rates shall be firm for period of 4 Months from the date 

of award of work or till final completion of work 

whichever is later. “NO ESCALATION IN PRICES 

WILL BE ALLOWED” 

12 Minimum value of work of Interim bill : Only one bill (Final Bill) is to be raised. 

 

 

13. Upon it becoming reasonably apparent that the  work  is  delayed, the contractor shall forthwith give written notice 

of the cause of the delay to the client and the Architect. Then the  client  and  the Architect shall as soon as they  

are  able  to  estimate the length of the delay beyond the date or time aforesaid, make in writing a fair  and 
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reasonable extension of time for completion of the work, provided always that the contractor shall  use  constantly  

his  best endeavour to prevent delay and shall do all that may reasonably be required to the satisfaction of the client 

and the Architect to proceed with work. 

14. Damage for non-completion:If the contractor fails to complete the works by the date specified in the conditions or 

within any extended time fixed, the contractor shall pay to NIA a sum calculated at the rate stated in the special 

conditions as agreed liquidated damages for  the  period  during  which the said work shall so remain or have 

remained incomplete. The client may deduct such damages from any money that is otherwise payable to the 

contractor, under this contract. 

15. Extra Items : All authorised extra items where rates cannot be derived from tender the contractor shall submit  

rates,  supported  by  rate  analysis worked on the ‘actual cost basis’ plus 15% towards establishment charges, 

contractor’s overhead and profit &GST etc 

16. Deviation in Quantities: There is no variation limit in tender quantity, for any variation in  plus or minus, 

contractor is supposed to execute the same at quoted rates. 

17. Photographs :The rate quoted shall include the cost of supplying colour  photographs of 8” x 10” size including 

soft copy to employer after completion of work from various angle one set  each  to  Employer and the architect 

separately in respect of each floor/dept as directed. 
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GENERAL SPECIFICATION 

 

This specification are for the work to be executed items to be supplied and materials to be used in the works as shown  

and  deafened  on  the  drawings and described here in all under the supervision and to the satisfaction of the Architect 

/Employer. 
The workmanship is to be the best available and of a high standard. Use must be made of specialist tradesmen in all 

aspects of the works, and allowance must be made in the rates for doing so. 

The materials and items to be provided  by  the  contractor  shall  be  the best of their respective kinds, approved  by  

the  architect  in  accordance with any samples which may be submitted for approval and generally in accordance with 

the specifications. Where materials or products are specified in this specification and or / bill of quantities by the name 

of the manufacture or the brand trade name or catalogue reference the contractor will be required to obtained the 

approval  of  the  architect  /  employer  before using a material or  product  other  than  the  specified.  The contractor 

shall produce all invoices,  vouchers or receipted accounts for  any materials if called upon to do so by the Architect. 

Sample of all material are to be  submitted  to  the  architect  for  his  approval within 10 days of issue of work 

order before the contractor orders or delivers  in bulk to the site. Also, the contractor will be required to submit 

specimen finishers of colors,  fabrics etc, for the approval of the architect before proceeding with the  works. Should it 

be necessary to prepare shop drawings, then four  copies  of such drawings shall be submitted for the approval of the 
architect who will retain ONE copes all at the contractors expenses. 

 

TIMBER : 

Timber generally is to be best of its kind, well and properly seasoned, of mature growth, free from worm holes large 

loose or dead notes or other defects and sawn die square and will not suffer warping, splitting or other defects through 

improper handling. 

The hardwood is to be C.P. teak weighing not less then 45 lbs cubic foot with a moisture content tax. 

Timber is to be out  to the  required sizes  and length  as soon  as practicable after the works are begun and stored 

under cover  so that the air will circulate freely around it. Journey is to be prepared, immediately after the placing  of  

contract,  framed  up  (but  not bonded) and stored until required for fixing in position, when it is to be bonded and 

waged up. Any portions that warp or develop shakes or other defects are to be replaced before wedging up, the whole 
of the work is to be framed and finished in a proper and workman  like  manner in accordance with the detailed 

drawings and fitted with all necessary motaties straps, belts screws etc.  running  bonded  joints are to be cross tongued 

with teak on guess and where over 1 – 1/28 thick double tongued. Joiner’s work generally unless otherwise specified. 

Templates boxes and moulds shall be accurately set out and rigidly constructed so as to remain accurate during the 

time they are in use. 

Grounds are to be clean shown, free large knots, splayed as required, plugged and fixed to walls etc. at 1’6” centers. 

Wood plugs are to be cut on the twist, patent wall plugs or plastic filling may be used in lieu of wood plugs with the 

approval of the Architect. 

All unexposed surfaces of timber e.g. false ceilings, backings fillets backs of doors frames, cupboard framing, grounds 

etc. are to be treated with ONE coats of approved timber preservative like solignim, kirticite, term seal or cast oral or 

vacuum pressure impregnated with and approved water soluble timber preservative before fixing or bedding. 

The quality of timber shall be checked and ensured by the Architect. 
 

JOINTS 

All joints will be standard, mortised and tenon, dovetail, dowe, cross halved, metered tongued and grooved and 

rebated, nailed or glued but joints, will not be permitted except in exceptional cases, ailed but joints will not be 

accepted. All joins shall be smeared with white lead. 

Whenever solid wood is specified it shall be as per I.S.I. and of good quality. The type of wood shall be got approved 

before collecting the same on site. Fabrication of wooden members shall be started only after approval. It shall be free 

from  large,  loose,  dead  of  cluster knots, flows, shakes, warps, bends or any other defect. It shall be uniform in 

substance and of straight fibers as far as possible. It shall free from rats, decay, harmful fungi and other dejects of its 

usefulness  for the purpose for which it is required. The colour of wood shall be uniform as far as possible. The 

scantlings planks etc. shall be seen in straight lines and planes in the direction of grain and of uniform thickness. 
 

 

 

FIRST CLASS TEAK WOOD: 
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First class teak wood shall have no individual hard and sound knots, more than 6 sq.cm. in size and the aggregate area  

of such knots  shall not more than 1% area of piece. The timber shall be closed grained. 

 

SECOND CLASS TEAK WOOD: 

No individual hard and knot’s shall be more than 15 sq.cm. in size and aggregate area of such knot’s shall not exceed 
2% of the area of piece. 

 

GLASS: 

All glass shall be of the best quality, free from specks, bubbles, smokes, veins, air holes, blisters and other defects. The  

kind  of  glass to be used shall  be  as  mentioned  in  the  item  or  specification or in the special provisions or as 

shown in detailed drawings. Thickness of glass panel  shall  be  uniform.  All  glass  to be approved manufacture 

complying with IS:3548-196 or as per approved quality and sample. 

The compound for glazing  to  metal  is  to  be  special  non  hardening compound manufacture for the purpose and of 

9 brand  and quality approved the interior Designer. 

In cutting glass, proper allowance shall be made  for  expansion.  Each square of glazing to be in one whole sheet and 

after cutting the edges to be properly filled. On completion, clean all glass inside and out, replace all cracked scratched 

or broken panes and leace in good condition to the satisfaction of the Architect. 
 

Only etching is to be used on glass panels. No frosting shall be used. 

 

MELAMINE FACED PARTICAL BOARD: 

It should be three layered wood based particle board, such as Nova pan melamine faced pre-laminated on both sides. 

Particle board should be ISI 3087 FPTH (type II, 1965 ) marked on edges and  should also confirm to German din 

standard Viz DIN 66761. It should impart good bending strength, modules of elasticity, internal bond strength and 

screw holding strength. Melamine faced 

surface should has resistant to crack at 100 and should pass cigarette burn test. 

 

POLISH: 
The wooden article to be polished shall be first prepared to smooth surface with 400 fit black water proof sand paper. 

All dents shall be filled with epoxy putty and to be finally finished with DUCO, N.C.  clear lacquer to a silk smooth 

finish. 

 

PLYWOOD: 

Plywood for general purpose  shall confirm  I.S.I. 303-1975. 

 

FASTENINGS AND HARDWARE: 

1 THE fixtures and fastenings, that is, but hinges, teened strap hinges, sliding door stoppers, casement window 

fasteners, casement stays and ventilators catch shall be made of the metal as specified in the item or its 

specifications. 

2 They shall be of iron, brass, aluminium, chromium plated iron, chromium plated brass copper oxidized iron 
copper oxidized brass or anodized aluminum as specified. 

3 The fixtures shall be heavy type. The fixtures and fastenings shall be smooth finished and shall be such as 

will ensure case ofoperation. 

4 The samples of fixtures and fastenings shall be got approved as regards quality and shape before providing 

them in position. 

5 Brass and anodized aluminium fixtures and fastenings shall be bright finished. 

6 Screws, nails, bolts, will be of brass or other non corrosive metal. In hardware, they will match the finish of 

the hardware tem. 

7 Nails, in a finished surface shall be neatly punched and the hole filled with wood filler matching the finish. 

Screws, in a finished surface will  be round head, raised head or sunk beneath the surfaces  and  the  hole 

plugged with a wood plug with matching color and grain of the wood surface, unless especially detailed. 
 

 

 

HARDWARE: 
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Hinges, locks, latches, door tracks etc. shall be as specified by the manufacture specified. In any variation of this 

quality of the substitute shall be equal to or better than the original specified, and samples should be submitted to the 

Architect for prior approval. 

 

HARDWARE AND METALS: 
The hardware throughout shall be of approved manufacture and supply well made and equal in every respect to the 

samples to be deposited with the Architect. The contractor any be required to produce and provided samples from 

many different sources before the Architect is able to make a decision and he should allow in his rates for so doing. 

Fittings generally shall have a satin chrome or  anodized  finish  unless otherwise specified, and shall be suitable for 

their intended purposes. 

Screws are to match the finish of the article to be fixed and to be rounded of flat headed or counter sunk as required. 

Cover up and protect at the brass and bronze surfaces with a thick grease or other suitable protective material, renew  

as  necessary and subsequently clean off and clear away on completion. 

Aluminium and stainless steel shall be of approved manufacture and suitable for its particular application. Generally 

the surfaces of aluminium shall have an anodized finish and both shall comply with the samples approved the 

Architect. All steel brass, bronze, aluminium and stainless steel articles shall be submitted to a seasonable test for 

strength; if so required by the Architect at the Contractor’s expenses. 
All brazing and welds are to be executed in a clean and smooth manner rubbed down and left in the flat test and tidiest 

way, particularly where exposed. 

Chromium plated shall be in accordance with B.S. 1224 or as per approved specification and shall be on a base 

materials of copper or brass or as specified by Architect. 

 

 

ENAMEL PAINTS: 

Oil paints shall be of 1
st

quality and the specified colour and shade, and as approved. The easy mixed paints shall only 

be used. However, if ready mixed paint of specified shade or tint is not available while ready mixed paint with 

approved stainer will be allowed. In such a case, the contractor shall  ensure that  the shade  of the paint so allowed 

shall be uniform. 

 

All the paints shall meet with the following general requirements: 

1. Paint shall not show excessive setting  in  a  freshly  opened full can and shall easily be re-disbursedwith a 

paddle to a smooth homogeneous stage. The paint shall  show  no curdling, livering, caking or color 
separation and shall be free from lumps and skins 

2. Paint as received shall brush easily, possess good leveling properties and show no running or slugging 

tendencies. 

3. The paint shall not skin within 49 hours in a three quarters  filled closed container. 

4. The paint shall dry to a smooth uniform finish from the manufactures and generally according to their  

instructions  and without any admixtures what so ever. 

Ready mixed paint shall be used exactly as received from the manufactures and generally according to their 

instructions  and without any admixtures what so ever. 

 

PLASTIC EMULSIONPAINT: 

Pigmented priming coat (emulsion thinned with water) followed by three or more finishing  coats  of  plastic  emulsion  
paint.  Pasted  filler to be applied every coat exempting the final finishing coat and sanded. 

Company name :ASIAN PAINTS 

Shade No. ROYAL ATMOS White – for walls 

Shade No. ROYAL ATMOS White – for ceilings 

Shade No. Plastic Emulsion White – for Utility area like kitchen, toilet . 

 

 

 

 

 

 

LAMINATES: 
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All the laminate to be used shall be of 1.0 / 1.5 mm. thickness in approved the color and shade as proved and specified 

by the Architect. It shall be  as given below. 

Company name :Greenlam 

 

Shade No. 5337 Malay Teak (1.00mm) OR 
Shade No. 777 Sumatra Teak (1.00mm) 

Edge binding 22/0.8mm of Rehau to match the laminate shades.Adhesive -Marine fevicol and 

RehauAquenceBondmaster. All the Grooves provided in between laminte as per drawings to be filled with Polish and 

exposed all edges with TW beeding Patti with melamine polish. 

 

VENEERS: 

The best quality natural wood veneers of the specified wood and of the specified thickness shall be used. It shall be in 

matching group and of uniform shade and as per the selection and approval. The contractor shall have to obtained the 

approval of the  prior  to  pressing of veneers. The contractor shall have to use the brand of veneers as approved by the 

Architect. 

 

RUBBER: 
Natural latex rubber (Geo foam)  of  specified density and the thickness shall be used for all the cushions and padding 

for upholstered furniture. Loose cushions of all furniture should have solid foam walling to keep up proper shape. 

  

UPHOLSTERY : 

This will be of first class standard workmanship with  webbing no-  sag springs, padding and filling as specified on 

drawing. Covering fabrics will be shown tufted and corded as shown on the drawing. 

 

CUSHION VENTS: 

Brass or aluminum “cushion vents” should be installed at the back or underside of seat cushions (especially) those 

covered in leather evenly plastic or very tightly  woven fabric) to allow air to escape and to prevent torn seams. 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

LIST OF INDIAN STANDARDS REFERED TO 



 
`Page 34 of 44 

 

 

1. IS.No.1200–latest measurement of building and civil engineering work. 

 

2. IS. No. 297 – 1973. Recommendation for maximum permissible moisture content of Timber used  for  

different purposes in different climatic zones. 

 

3. S. No. 1141 – 1973 code of practice for seasoning of timber. 
 

4. I.s.No.6534–1971guidingprinciplesforgradingand inspection of timber. 

 

5. IS. No. 1200 (part XXI)1973 :Method of measurement of building and civil engineering works. Part XXI 

wood work and joinery 

 

6. IS. 3845 – 1966. Code of practice for joints used in wooden furniture. 

 

7. IS. 4000 – 1967. Wooden flush doors. Type to method of test for. 

 

8. IS. 4970 – 1973. Key for identification of commercial timbers. 
 

9. IS. No. 3364 (part II) – 1975, Methods of measurement and evaluation of defects in timber, part II converted 

timber 

 

10. IS. No. 1703 – 1969. Methods of testing small clear specimens of timber. 

 

11. IS. No. 6342 – 1971. Rosewood logs for production of slicedveneers. 

 

12. S. No. 5248 – 1969. Teak logs for production of sliced veneers. 

 

13. I.S.No.2202(partI)1973.Specificationforwoodenflushdoor shutters (solid core type part plywood). 

 
14. S. No. 2338 (part I) – 1967. Code of practice for finishing of wood and wood based materials part I operations 

and workmanship. 

 

15. S. No. 7630 – 1975. Methods of sampling of plywood. 

 

16. S. No. 303 – 1975. Specification for plywood for general purposes. 

 

17. S. No. 3129 – 1965. Specification for article board for insulation purposes. 

 

18. S. No. 3513 – 1966. (part III & part IV). High and medium density wood based laminates part III general 

purposes. Part IV sampling test. 
 

19. S. No. 1659 – 1979 blockboards. 

 

20. S. No. 7316 – 1974. Decorative plywood using plurality of veneers for decorativefaces. 

 

21. S. No. 3478 – 1966. High density wood particleboards. 

 

22. I. S. No. 1734 (part I to XX).Plywood method of test for Part I : General;PartII:Plywood ;PartIII : Battens 

 

23. S. No. 1328 – 1970. Veneer decorativeplywood. 

 
24. S. No. 710 – Marineply. 

 

25. S. No. 3087 – 1965. Wood particle boards (Mediumdensity) 
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26. S. No. 848 – 1974.  Specification  for  synthetic  resinadhesives for plywood. (Phenolic &Aminoplastic) 

 

27. I. S. No. 2046 – 1969. Specification for decorativelaminate. 

 
28. I. S. No. 8273 – 1976. Fibrous gypsum plasterboards. 

 

29. I. S. No. 2095 – 1964. Gypsum plasterboards. 

 

30. I. S. No. 2542 (part I) – 1978. Gypsum plaster concrete and products, methods of test for part I – plaster 

andconcrete. 

 

31. I. S. No. 8272 – 1976. Gypsum plaster for use in the manufacture of fibors plasterboards. 

 

32. I. S. No. 2441 – 1963. Fixing coiling coverings code of practisefor. 

 

33. I.S.No.2835–1977.Specificationforflattransparent sheetglass. 
 

34. I. S. No. 2395 (part I) – 1966 & 2395(partII) – 1967: Painting to concrete, masonary, plaster surfaces code  of 

practice  for part – I operation and workmanship part II –schedule. 

35. I. S. No. 3548 – 1966. Glazing in building code of practicefor. 

 

36. I. S. No. 6278 – 1971. White washing and colour washing code of practicefor. 

 

37. I. S. No. 137 – 1965. Specification for ready mixed paint brushing, matt or egg – shall flat finishing, interior 

to Indian standards colours as required. 

 

38. I. S. No. 133 – 1975. Specification for ready mixed paint brushing. Wooden coating, interior to Indian 
standardcolours. 

 

39. I. S. No. 129 – 1950. Specification for ready mixed paint brushing grey filler for enamel for use overprimer. 

 

40. I. S. No. 129 – 1950. Specification for ready  mixed  paint brushing, finishing, interior, oil glos, for general 

purposes toIndianstandard colours. 

 

41. I. S. No. 120 – 1950. Specification for ready mixed paint brushing grey filler for enamel for use overprimer. 

 

42. I.S.No.533–1973.Specificationforgumspiritof turpentine (oiloftarpentine). 

 

43. I. S. No. 101 – 1964. Methods of test for ready mixed paints andenamel. 
 

44. I. S. No. 75 – 1973. Specification for linseed oil, andrefined. 

 

45. I. s. No. 77 – 1976. Specification for linseed oil, oiled forpaint. 

 

46. I. S. No. 124 (part I) – 1976. Specification for ready mixedpaint brushing, finishing, semi gloses, for 

generalpurposes. 

47. I. S. No. 5884 – Specification for woollen carpets. 

 

48. I. S. No. 104 – 1979. Specification for ready mixed paint brushing, finishing, zinc chromeprimer. 

 
49. I. S. No. 5391 – 1969. Adjustable metal chairs for use of typist and operators in telephoneexchanges. 

 

50. I. S. No. 8756 – 1978. Ball catches for use in woodenalmirahs. 
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51. I.S.No.3499–1976(partII)chairs for office purposes metal revolving and tilting. 

 

52. I.S.No.5416–1969.Generalpurposewoodenchairsmethodsoftestfor. 

 

53. I.S.No.6185–1971.Highchairsspecificationandsafetyrequirementsfor. 
 

54. I.S.No.4116–1976.Jointsusedinwoodenfurniturecodeofpracticefor. 

 

55. I. S. No. 3845 – 1966. Joints used in wooden furniture code of practicefor. 

 

56. I. S. No. 7070 – 1973. Shelving racks wooden (adjustable andnon 

a. adjustable type). 

57. I. S. No. 4414 – 1977. Table tops(wooden) 

 

58. I. S. No. 5967 – 1969., Tables, wooden, methods of testfor. 

 

59. I. S. No. 3564 – 1975. Door closers (hydraulicallyregulated). 
 

60. I. S. No. 799 – 1979. Drawer locks, cupboards and boxlocks. 

 

61. I. S. No. 7981 – (part i I) – 1975. Glossary of terms relating to builders hardware – part Ilocks. 

 

62. I. S. No. 204 – (part I & II) 1978. Tower bolts ferrous metalsand 

63. Non-ferrous metals. 

 

64. IS 456-2000: for Plain and Reinforced Concrete 

65. IS 5437-1994 for figured, rolled and wired glass 

66. IS 3548-1988: for glazing in buildings 
67. IS 10439-1983: for patent glazing 

68. IS 2835-1987: For flat transparent glass sheets 

NB. The various items to be used in the interior decoration  work  shall be of ISI standards. Whenever the items / 

products do not have ISI mark / standard, shall be got tested for its quality etc. at the laboratory and necessary testing 

charges shall be borne by the contractor. 

 

 

 

 

SCHEDULE OF APPROVED MAKES 

 

Note: The Contractor should obtain prior approval from Architects before placing order for any specific 

material / agency. 
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LIST OF MAKE FOR CIVIL WORKS 

 

S.no Material  Brand/ Manufacturers OR EQUIVALENT 

1 Cement : OPC 53 grade conforming to BIS-8112 and approval 

2 Reinforcement Steel : 
TMT steel conforming to BIS-1786 and approval of source 

by Engineer 

3 Ready Mix Concrete : ACC, BIRLA, Ahlcon or approved equivalent 

3 Doors & Windows fixtures/ Fittings: : Kitch, Hettich 

4 Door Hardware & Fixture : Kitch, Hettich 

5 Aluminium Sections. : Hindalco, Jindal, Indal, Bhoruka, 

6 Clear Glass/ Clear Float Glass / Toughened Glass : Saint Gobain(SG), Modi, AIG 

7 Laminates : Greenlam, Aica, Sunmica, Archid 

8 Synthetic Enamel Paints : Berger (Luxol gold), Asian(Apcolite), ICI Dulux (Gloss), 

9 Oil Bound Distemper : Asian (Tractor), Berger (Bison), Nerolac 

10 Cement Paint : 
Snowcem Plus, Berger (Durocem Extra), Nerolac (Nerocem 

with titanium), 

11 Plastic Emulsion Paint : Asian paints Royal Atmos 

12 Back-up Rod. : Supreme Industries or equivalent 

15 Metal Fire Check Doors : :  Navair, Ozone, Godrej 

16 Gyspum Board System : India Gypsum, 

18 Admixtures for concrete. : Cico, Kryton ,Penetron 

21 Flush Door Shutters. : Century, Archidply, Green Ply 

22 WPC Board  Alstone or equivalent 

23 Plywood / Block Board  GreenPly , Century , Archidply, 

24 Teak ply  GreenPly ,  Archidply 

26 High Pressure Laminate  Prodima, Fundermax , Trespa 

27 Adhesive for Wood work  Fevicol , Vamicol 

28 Glazed Tiles : RAK, 

29 PVC Water Stops : Supreme,  Astral, Prince 

30 White Cement. : Birla White, J.K. 

31 Powder Coating Material Pure  Polyester. : Jotun , Berger, GoodlassNerolac 

32 Pre-coated G.S Windows & Door frames  NCL or equivalent 

33 Masking Tapes : Sun control , Wonder Polymer. 

35 Dash Fasteners./Anchor bolts : Hilti, Fischer, Bosch. 

38 E.P.D.M. Gaskets. : AnandReddiplex, Enviro Seals 

39 Weather & Structural Silicon. : Dow Corning, Wacker, GE 

40 
PVC continous fillet for periphery packing of 

Glazings /Structural glazings.: 
: Roop, Anand, Forex Plastic. 

41 Water proofing compound  Pedilite,Kryton, Penetron 

43 Water proofing / Injection Grouting : Specilized agency as approved by engineer 

44 6mm thick Reflective Glass : Glaverbel, Glavermas, Saint  Gobain. 
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45 Multicolor Steel Roofing Sheet  Alviva Steels Ltd, Everest 

46 Vitrified Tiles : RAK 

48 Aluminium Cladding sheets : Alstrong ,Alstone,Alucobond 

49 Stainless steel D-handles : Kitch, Ozone, Hettich 

50 Stainless Steel  Railing 304 &316(Welding less) : Q-Rail, Kitch ,Arch 

63 Metal False ceiling : Grid Square , Armstrong , Hunter Douglas 

64 Calcium Board & Tile(Ceiling /Partion/Panelling) : Hilux or equivalent 

67 Compact Laminate sheet : Merino , Green Lam 

68 AAC Block : J.K.Laxmi Cement Ltd , Kannav Builders Pvt ,Ecolite 

69 Wall Putty : Laticrate , Birla white, J.K White 

70 Chairs (ISI marked)  Spacewood  , Godrej , Wipro, Zitten 

71 Tilebase  Tileceil/Armstrong 

NOTE 

1. Wherever make have not been specified for certain terms as equivalent makes referred,the same shall be as 

per BIS and as per approved by Engineer-in-charge/Consultant. 

 

LIST OF MAKE FOR PLUMBING WORKS 

 

S.no Material   Brand/ Manufacturers OR EQUIVALENT 

1 Vitreous China Sanitary ware : Jaquar 

2 Stainless Steel Sink : Jaquar , Commander, Nirali 

3 Plastic seat cover of W.C : Jaquar 

4 Geyser : Racold, Voltas,  Bajaj 

5 
C.P. Fittings Mixer/Pillar taps Washers, 

C.P. brass accessories 
: Jaquar,  

6 
Centrifugally /Sand cast iron pipes  & 

fittings 
: Neco, Hepco 

7 G.I. Pipes : Jindal-Hissar, Tata, Prakash-Surya  B.S.T., SAIL, 

8 G.I. Fittings : Jindal-Hissar, Tata, Prakash-Surya  B.S.T., SAIL, 

9 Gunmetal Valves : Zoloto, Leader, 

10 Brass stop & Bib Cock : Zoloto, Sant, L&K, Jaquar 

11 Ball valve with floats : Zoloto, Leader, Sant, Jayco 

12 Stoneware pipes & Gully Traps : IS Marked pipes 

13 R.C.C. pipes : IS Marked pipes 

14 D.I. Manhole Covers : RIF, NECO, 

15 Water Tank : Sintex, Polycon, Uniplast 

16 Mirror : Golden, Atul, Modi guard ,Gujrat Guardian 

17 Hand drier : Kopal, Automat, Euronics 

18 PVC flushing cistern :  Parryware, Hindware,Jaqvar 

19 Insulation of Hot water pipes : 
Vidoflex insulation, Superlon insulation or 

equivalent 

20 PVC Rain Water Pipes. : Supreme, Prince, Finolex. Astral 

21 Sluice valve / NRV : Kirloskar, Kilburn, Zoloto ,Castle, 
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LIST OF MAKES FOR ELECTRICAL WORKS 

 

22 Water supply pumps : KIRLOSKAR, WILO, GRUNDFOS 

23 UPVC pipes & fittings : FInolex , Prince, Supreme, Astral 

24 Chlrorinator : 
ALFA, USA, Ion exchange, Sigma DH Combine 

Inc. 

25 HDPE Solution tank : 
WATCON, ION EXCHANGE, Water Supply 

Specilist P (Ltd) 

26 C.P Flush Valves : Jaquar, Seiko, Nelson 

27 C.P Angle Valves, bib cock : , Jaquar, Seiko ,Nelson 

28 Level controller : Femac or equivalent 

29 Drainage Pumps : Grundfos, KSB, Kirloskar 

31 R.O System : 
Thermax, Aqua Process, Ion-Exchange, Akar-

Impex, Polycon Technologies, Fontoos 

32 PE-AL-PE : Kitec, Jindal, NEXGEN 

33 HDPE pipes and fittings : Oriplast, So-Soon, Finolex 

34 Infrared Sensor operated Urinals : Jaquar, Euronics,U-tec 

35 Grab Bars : Marino or equivalent 

36 CPVC pipe : Prince, Supreme,Finolex, Astral 

37 Solar Panel : Tata BP, BHEL, EMMVEE 

38 Copper Pipe : Raj Co., Maxflo 

39 Copper Fittings : Viega, IBP 

40 Lab drainage : Viega or Equivalent as approved. 

41 Lab Fittings : Vijay, Viega, or equivalent 

42 CP Grating for Floor Trap  Chilly,Cardin, Cammry 

43 UPVC Over Head Water Tank  
EURO, SYNTEX, DIPLAST 

S.no Material   Brand/ Manufacturers OR EQUIVALENT 

1 KV VCB Panel Board : Siemens// Voltas/Crompton Greaves/L&T/  

2 KV XLPE Cable : Incab/ Universal/ NICCO/ CCI 

3 Transformer : Crompton Greaves/    GECAlsthom/Voltamp Areva/ ABB 

4 Bus Duct/rising mains (Sandwich)- : L&T/ Siemens/ ABB/Legrand 

5 Diesel Engine : Cummins/Kirloskar/Cotton 

6 Alternator : 
Stamford/  Kirloskar/  Leroy  Somer  &Control/ Crompton 

Greaves/ Cater pillar 

7 Battery : Exide/Standard Furrukawa /Amar ,Raja 

8 L.T. Cables :  

  :  Skytone / KEI/ Poly Cab/ RR cable 

9 
PVC insulated Wires/Telephone wires & 

cables India Co-axial cables 
: Finolex / Havells / RRCable 
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Note:.  Any item not mentioned above shall be subject to approval by owners/consultant/Architect 

 

10 Telephone Tag Blocks : Krone Type 

11 Modular Range of Switches,sockets etc : Anchor-  Roma /RR Switch / Havells –Crab tree. 

12  Industrial Sockets & Plugs : Siemens//Legrand/Gewiss/ Havell‟s 

13 M.S. Conduit : BEC/ AKG/ M Kay/ NIC/ Siddarth/ Harsh 

14 Light fixtures. : Philips/ Halomax / Trilux 

15 Ceiling Fan/ Exhaust fan : Crompton Greaves/  Usha/ Bajaj. 

16 Main LT Panel : 
Manufactured at the works of L&T, Siemens,Legrand , 

Schneider only. 

17 MV Panels : 

Venus Controls,Neptune,Advance,ASG control & 

Switchboard Pvt. Ltd.Anand Power Ltd.,System & Power 

Control.Amptech.,Nitya Electrical Controls,Ambit 

Switchgear Pvt. Ltd,Adlec. 

18 Air Circuit Breakers : L&T,Legrand,Siemens,ABB,Schneider 

19 MCCB : L&T/ Legrand/ Siemens/ ABB/Schneider 

20 MCB-DB‟s, MCB, ELCB : L&T/ GE Power Controls/ Siemens/Legrand 

 RCCB/ MCB-Isolator etc. : Schneider, Legrand 

21 SDFU : L&T/ GE Power Controls/ Siemens/ Schneider 

22 Power Contactors : L&T/ Legrand/ Siemens/ Schneider/ABB 

23 LIFTS : OTIS/ Kone/ Scheindler/ Mitubshi/Johnson 

24 EPABX : Siemens, Ericsson, Alcatel, Avaya 

26 FDA Panel : Honeywell/Edwards/Minimax 

28 BMS : ABB, L&T, Trane, Honeywell 

29 UPS : Schneider    Numeric, Emerson,  Eton, Power ware 

31 PA System : BOSCH,Harman,Bose 

32 Access Control System : BOSCH, Honeywell, L&T 
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Annexure-1-(Technical Bid) 

 

THE NEW INDIA ASSURANCE CO. LTD 

 

 

 

S.No. ESSENTIAL/MANDATORY DOCUMENTS/CRITERIA  

1 Name and Address of the contractor Address proof to be attached(mandatory) 

2 PAN No & GST Copy of each to be attached (mandatory) 

3 Tender Fee (Rs 590) Scanned copy to be attached online and hard 

copy to be submitted to office  
(MSE are exempted) (MSE must submit 

scanned MSE certificate for claiming 

exemption)    (mandatory) 

  

4 EMD (Rs 1000) (one thousand) Scanned copy to be attached online and hard 

copy to be submitted to office  

(MSE are exempted) ) (MSE must submit 

scanned MSE certificate for claiming 

exemption)   (mandatory) 
 

5 Similar Works (repairs and interior works completed 

in last 7 years ) 

Certificates/work completion certficates to be 

attached for  similar work (merely work orders 

will not be considered) 

 (mandatory) 

[ Please note that the qualifying value should 

correspond to one single work /two single 

works/three single works (i.e. the bidder 

should not combine value of different small 

works to project as value of single work ] 

1 similar work 
amounting to 80% of 

estimated value i.e. 

Rs 5.1 lcas 

2 similar works 
amounting to 

50% of estimated 

value i.e. Rs 3.1  
lacs 

3 similar works 
amounting to 40% 

of estimated value 

i.e. Rs2.5 lacs 

6 Self declaration regarding not disqualified /not blacklisted by 

any organization /bank in the past 
To be attached   (mandatory) 

7 Balance sheet / Profit & Loss Statement for the last 3 years. ( 

to be attached herewith ) 
To be attached  (mandatory) 

 

 

Date:-           Place:- 
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Annexure-2- 

(Security Deposit -Bank GuaranteeProforma) 

 

To, 

The Chief Manager 

Estate Dept. 

The New India Assurance Co. Ltd. 

Head Office 

WHEREAS M/S …...................., (hereinafter called “the Contractor”) has undertaken, in pursuance of Tender 

Reference No................dated ………. to undertake works titled 

“.............................................................................................................................” 

AND WHEREAS it has been stipulated by you in the said Tender that the Contractor shall furnish you with a Bank 

Guarantee by a recognized bank for the sum specified therein, as security for compliance with the contractor's 

performance obligations in accordance with the contract. 

 
AND WHEREAS we have agreed to give the contractor a guarantee: 

THEREFORE, WE hereby  affirm  that  we  are  Guarantors  and responsible to you, on behalf of the Contractor , up 

to a  total  of  Rs...........(in words................................................) and we undertake to pay you, upon your first written 

demand declaring the contractor  to  be  in  default under the Tender and without  cavil  or  argument,  any  sum  or 

sums within the limit of Rs........./- ( Amount of Guarantee) as aforesaid, without your needing to prove or to show 

grounds or reasons for your demand or the sum specified therein. 

 

This guarantee is valid until the......................... 

 

Signature and Seal of Guarantors (Contractor’s Bank) Date: 

 
Address: 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

                                                  PRICE BID 



 

 
`Page 43 of 44 

 

  
Description - Scope Of 
Work 

Specification Makes Unit Qty Unit Rate Amount 

A 
FURNITURE AND 
FURNISHING 

            

1 
STORAGE - KITCHEN 
(BELOW PLATFORM) 

Providing and fixing storages in marine ply. Including 
intermediate shelves and all the exposed edges to be 
finished 
with edge binding. (Lx H) 

modular 
furniture 

SQ.FT. 50     

2 PLY PARTITION 

Providing and fixing 12MM Plywood with Laminate on 
both side in marine ply. Including Al. Frame specing of 
600x600mm from center (Lx H) (Laminate range 
1800/- sheet) 

Custom made SQ.FT. 150     

5 D.B PANEL STORAGE 

Providing and fixing storages in commercial ply with 
louvers for ventilation (Lx H) 8'0" height. All the 
exposed edges to be 
finished with edge binding. 

Custom made SQ.FT. 24     

  SUB TOTAL PART A             

B 
PLUMBING, 
WATERPROOFING 
AND FIXTURES 

            

1 WASH BASIN Removing of old and  Providing and laying kitchen sink Custom made l.s 1     

2 WATER PROOFING 
Providing and laying water proofing - Dr. Fixit. Floor & 
slab + 
wall upto 5'0" height included. 

NA SQ.FT. 600     

  SUB TOTAL PART B             

C 
FALSE CEILING, PAINT 
AND POP 
APPLICATION 

            

1 WALL PAINT 
Application of 3 coats plastic paint with Birla putty and 
primer 

Asian Paints SQ.FT. 6123     

2 
CEILING PAINT + BEAM 
PAINT 

Application of 2 coats plastic with Birla putty and 
primer 

Asian Paints SQ.FT. 6500     

3 
melamine polish on old 
furniture 

melamine polish on old furniture Asian Paints SQ.FT. 750     

  SUB TOTAL PARTC             

D HVAC             

1 AC AC POINTS   NOS 6     

  SUB TOTAL PART D             

                

E 
ELECTRICAL & 
NETWORKING 
WORK 

            

1 
Scope of Work: 
1. Repairing Electrical 
work                       

Repairing of electrical work and additional casing patti 
connection wherever new connection required 
including replacement of fused bulbs .             

NA                                  l.s            job     
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  2. FAN Providing & fixing of ceiling fans (crompton make) Crompton nos 5     

  SUB TOTAL PART E             

F 
MISCELLANEOUS 
EXPENSE 

            

1 DEBRIS REMOVAL PER TRUCK NA 1 0     

                

3 Pigeon net Pigeon net (NYLON) NA SQ.FT. 400     

  SUB TOTAL PART F             

  GRAND TOTAL (TAX EXCLUDED)           
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