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SPECIAL INSTRUCTIONS TO BIDDERS FOR E-TENDERING 
 

1. Tender document with detailed terms and conditions is available on our Website www.tenderwizard.com/NIAEPROC  
.Interested parties may download the same and participate in the tender as per the instructions given therein, on or 
before the due date of the tender. The tender shall have to be submitted online through the e-Procurement system on 
www.tenderwizard.com/NIAEPROC. 

 

2. As a pre-requisite for participation in the tender, vendors are required to obtain a valid Digital Certificate of 
Class IIB (with both signing and encryption component) and above as per Indian IT Act from the licensed 
Certifying Authorities (For ex. N-codes, Sify, E-mudra etc.) operating under the Root Certifying Authority of 
India (RCIA), Controller of Certifying Authorities (CCA). The cost of obtaining the digital certificate shall be 
borne by the vendor. In case any vendor so desires, he may contact our e-Procurement service provider M/s. 
Antares Systems, for obtaining the Digital Signature Certificate. 

 

3. Corrigendum / amendment, if any, shall be notified on the site 
www.tenderwizard.com/NIAEPROCIn case any corrigendum / amendment is issued after the submission of the 
bid, then such vendors, who have submitted their bids, shall be intimated about the corrigendum/amendment 
by a system-generated email (In case of open tender corrigendum / amendment will be on the public dash 
board and no mail will be fired for the vendor who has not participated by that time). It shall be assumed that 
the information contained therein has been taken into account by the vendor. They have the choice of making 
changes in their bid before the due date and time. 

 

4. Vendors are required to complete the entire process online on or before the   due date of closing of the 
tender. 

 

5. The Commercial/Price bid of only those vendors shall be opened whose Technical bid is found to be acceptable 
to us. The schedule for opening the price bid shall be advised separately. 

 

6. Directions for submitting online offers, electronically, against e-Procurement tenders directly through internet: 
 

i. Vendors are advised to log on to the website www.tenderwizard.com/EPROCand arrange to register 
themselves at the earliest. 

 

ii. The system time (IST) that will be displayed on e-Procurement web page shall be the time considered for 
determining the expiry of due date and time of the tender and no other time shall be taken into consideration. 

 

iii. Vendors are advised in their own interest to ensure that their bids are submitted in e-Procurement system 
well before the closing date and time of bid. If the vendor intends to change/revise the bid already entered, he 
may do so any number of times till the due date and time   of submission deadline. However, no bid can be 
modified after the deadline for submission of bids. 

 

iv. Once the entire process of submission of online bid is complete, the vendors are required to go to option own 
bid view through dashboard and take the print of the envelope receipt as a proof of submitted bid. 

 

v. Bids / Offers shall not be permitted in e-Procurement system after the due date / time of tender. Hence, no 
bid can be submitted after the due date and time of submission has elapsed. 

http://www.tenderwizard.com/NIAEPROC
http://www.tenderwizard.com/NIAEPROC
http://www.tenderwizard.com/EPROC
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vi. No manual bids / offers along with electronic bids / offers shall be 
permitted. 

 

7. Once the Commercial/Price bids are opened, vendors can see the rates quoted by all the participating bidders 
by logging on to the portal under their user ID and password and clicking on other bid view. 

 

8. No responsibility will be taken by and/or the e-Procurement service provider for any delay due to connectivity 
and availability of website. They shall not have any liability to vendors for any interruption or delay in access to 
the site irrespective of the cause. It is advisable that vendors who are not well conversant with e-tendering 
procedures, start filling up the tenders much before the due date /time so that there is sufficient time 
available with  him/her to acquaint with all the steps and seek help if they so require. Even for those who are 
conversant with this type of e-tendering, it is suggested to complete all the activities ahead of time. It should 
be noted that the individual bid becomes viewable only after the opening of the bid on/after the due date and 
time. Please be reassured that your bid will be viewable only to you and nobody else till the due date/ time of 
the tender opening. The non-availability of viewing before due date and time is true for e-tendering service 
provider as well as New India Assurance officials. 

 

9. New India Assurance and/or the e-Procurement service provider shall not be responsible for any direct or 
indirect loss or damages and or consequential damages, arising out of the bidding process including but not 
limited to systems problems, inability to use the system, loss of electronic information etc. 

 

10. Bidder should arrange for the Tender Cost/EMD as specified in the tender. The original should be 
posted/couriered/given in person to the Tender Inviting Authority, within the bid submission date and time of 
the tender. 

 

11. The bidder has to submit the tender document(s) online well in advance before the prescribed time to avoid 
any delay or problem during the bid submission process. 

 

12. The details of the Tender Cost and EMD document submitted physically to the Department before due date of 
submission of tender and the scanned copies furnished at the time of bid submission online should be the 
same otherwise the Tender will be summarily rejected. Ensure that the copies of Tender Cost and EMD are 
submitted under their respective heads only. 

 

13. The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay or the difficulties faced 
during the submission of bids online by the bidders due to local issues. 

 

14. Bidder should take into account all the corrigenda published before submitting the bids online. 
 

15. The bidder should see that the bid documents submitted should be free from virus/ and if the documents 
could not be opened, due to virus, during tender opening, the bid is liable to be rejected 

 

16. Please note that if rates are not filled in BOQ, then system will show it as zero. If bidder fails to quote any rates 
in the BOQ, then their bid will be considered ‘incomplete bid’ and their bid will be rejected. Only complete bids 
will be considered for further evaluation. 

 

17. Tender cost/exemption will be as per government rules applicable to MSME. Please submit relevant 
certificates in respective heads along with hard copies of the documents in the department for pre-
verification.  

 

18. Only bids submitted through online mode will be considered for evaluation. 
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19. If the amount quoted by the L1 bidder is less than 25% of the estimated cost, she/he shall submit a bank 
guarantee of amount equal to the difference in the amount quoted and total estimated cost. In case of freak 
rates for particular items, the L1 bidder shall submit a bank guarantee equal to the difference between the 
amount quoted and the estimated rate of particular items. 

   

20. In case of any clarification pertaining to e-Procurement process, the vendor may contact the following 
agencies /personnel: 

 
 
 
 
 
 
 
 
 

S.N Particulars Company Name Contact Details 

 
1 
 

FOR e-Tendering Support 
M/s. Antares 
Systems 

09923972175 (Mr. Sushant) 
lokesh.hr@etenderwizard.com 
 
 
 
 

2 For Tender related Queries 
The New India Assurance 
Co. Ltd 

022-22708514/511 
adarsh.kumar1@newindia.co.in 
saimohan.patnaikuni@newindia.co.in 
 
 

 

MOST IMPORTANT INFORMATION 
 

 

Reference No 31/Est.&Estb./MFG/2023-24 

Tender for Repair works at Flat No. C-44, Mayfair Garden, Malabar Hill 

 
Tender publishing date 28/12/2023 

Last Date of Bid submission 19/01/2024 before 03.00 PM 

Tender Fees(Non- Refundable) Rs. 590 /- (inclusive of  18% GST)  

EMD (refundable) Rs. 7000/- 

Address for communication and submission of  
EMD  and  Tender fees. 

Chief Manager, Estate Department, 6th Floor, The New India Assurance 
Co. Ltd., Head Office, New India Assurance Building, 87, M G Road, Fort, 
Mumbai – 400 001 

Contact Details Telephone: 022-22708 514/511 
E-Procurement 
portal:www.etenderwizard.com/NIAEPROC 
or 
https://www.newindia.co.in/portal/TenderNotice 

Architect M/s Rashmin Bhandare 
Contact no. 98982067458 

mailto:lokesh.hr@etenderwizard.com
mailto:adarsh.kumar1@newindia.co.in
mailto:saimohan.patnaikuni@newindia.co.in
http://www.etenderwizard.com/NIAEPROC
https://www.newindia.co.in/portal/TenderNotice
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INSTRUCTION FOR FILLING IN TENDER 
 
 
 
1.0 THE TENDER OFFER: 

 

1.1 The tender documents will be available onwww.tenderwizard.com/NIAEPROC  as well as www.newindia.co.in 

1.2 The bidder has to use the E-Tender portal only for participating in the tender (Refer SPECIAL INSTRUCTIONS TO 

BIDDERS FOR E-TENDERING). 

1.3 Downloading of tender document from E-Tender portal is mandatory for tender participation. 

1.4 The online bids under two bid systems comprising of (1) The Technical Bid and (2) Commercial Bid should be 

submitted online on E-Tender portal on or before 19/01/2024  before 3.00 PM. The commercial Bill should be 

quoted excluding GST & other Taxes (if any) which shall be payable by NIA as actuals. The various documents to 

be submitted Online and Offline along with the Technical and the Commercial Bid are motioned in the Section II 

and Annexure-1 of this document. 

1.5 No Offline documents shall be accepted except of tender cost and EMD DD/MSE certificate. 

1.6 At any time prior to the last date of receipt of bids, the  Company  may, for any reason, whether at its own 

initiative or in response to clarifications requested by the prospective bidders, modify the tender documents by 

clarifications. 

1.7 The clarifications, if any, issued by the Company at any time before the due date of submission of the bid will 

become part of the tender document and would be notified on both the websites. 

1.8 No bid will be accepted after the due date &time. 

1.9 The details of the Tender Cost/ Bid Security Declaration document submitted physically to the Department 

before due date of submission of tender and the scanned copies furnished at the time of bid submission online 

should be the same otherwise the Tender will be summarily rejected. Ensure that the copies of Tender Cost/Bid 

Security Declaration are submitted under their respective heads only 

 
 

SECTION – II 
 
PART A-TECHNICAL BID (ONLINE) 

The scanned copies of the following documents 

1)Demand Draft for Tender Document Fees worth Rs. 590/-( inclusive of 18% GST) towards Tender Fee drawn in 

favour of “The New India Assurance Co., Ltd.,” payable at Mumbai. 

2) EMD of Rs 7000/- (in form of Demand Draft/Fixed Deposit Receipt/Bank Guarantee/e-Bank Guarantee,insurance 

surety Bond) 

 

a). Technical Bid as per Annexure-1and supporting documents. 

 

  

 

PART A-TECHNICAL BID (OFF LINE) 

 

The following documents 

a. Original DD towards tender document Fees i.e, DD of Rs. 590/-(or MSME Certificate) 

b. Original DD towards EMD i.e, DD of Rs. 7000/- 

http://www.tenderwizard.com/NIAEPROC
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are required to be submitted offline in physical/hard copies to The Chief Manager, Estate Department, The New 

India Assurance Co., Ltd., Head Office, New India Assurance Building, 87, M G Road, Fort, Mumbai – 400 001 on or 

before  19/01/2024 before 3.00 PM in one sealed envelope super scribed as Offline Document Submission for  

“Tender for Repair works at Flat No. C-44, Mayfair Garden, Malabar Hill”  

failing which the bidder(s)is/are liable to be rejected and their tender may not be opened. 

 
The details of the DD/any other accepted instrument, physically sent, should tally with the details available in the 

scanned copy and the data entered during submission time. Otherwise the submitted bid will not be acceptable. 

 

PART B-COMMERCIAL BID (ON LINE ONLY) 

 

a) Commercial Bid as per Annexure-3 

 

Note: No offline documents are required to be submitted for commercial bid. 

 
 
 
 
 
 

SECTION III 
 
 

GENERAL TERMS & CONDITIONS 
1. PROCEDURE FOR PROCESSING THE TENDER DOCUMENTS: 
 

1.1 The Committee constituted by the Company will open the “Technical Bid” electronically and off-line 
documents cover physically. In case, offline documents sealed cover does not contain Demand Draft  
towards Earnest Money Deposit and Tender documents fees, the bid offer may be rejected. 

1.2 The Commercial Bids of Technically qualified bidders will be opened by the Committee electronically in the 
presence of the bidders who wish to be present for opening, L1 will be identified on the Total Price of the 
Commercial Bid &Summary. 

1.3 Any Commercial Bid incomplete in any respect will be disqualified. 
1.4 This procedure is subject to changes, if any, and the procedure adopted by the Company for opening the 

tender shall be final and binding on all the parties. 
 
2. Location: 
 

2.1 Address of the Premises:C-44, Mayfair Garden, Little Gibbs Road, Malabar Hills,. 
2.2 Tenderers must get acquainted with the proposed work and study drawings, designs, specifications, 

conditions of contract and other conditions carefully before tendering. The Tenderer shall seek 
clarifications on any item, if required, prior to submitting his tender.  No request of any change in rates or 
conditions for want of information on any particular point shall be entertained after receipt of the tenders. 

2.3 The Tenderer is advised to inspect the site to ascertain the nature of site, access thereto, location, facilities 
for procurement of materials, labour rates and execution of the work. The Tenderer shall be deemed to 
have full knowledge of the site and drawings whether or not he actually inspects them. 
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2.0 AGREEMENT: 
 
The successful bidder shall have to enter into a detailed Agreement. A Performa/Draft Agreement as mentioned in 
Annexure-2. However, the Company reserves the right to alter/vary/amend/modify all or any of the terms set out 
in the said Performa/Draft Agreement. 
 
Encl: 
Annexure-1(Technical Bid) 
Annexure-2- (Security Deposit) 
Annexure-3 - (Commercial Bid) 
 
 
GENERAL CONDITIONS 
 
Contractor will not disclose details of the work to any person or persons except those engaged in its performance, 
and only to the extent required for the particular portion. 
Contractor will not give any item concerning details of the work to  the press or a news disseminating agency 
without prior written approval from NIA / Architect contractor shall not take any pictures / photographs on site 
without written approval of NIA /Architect. 
 
A. DEFINITIONS: 
 

1. The “CONTRACT” means the documents forming the tender and acceptance thereof any the formal 
agreement executed between NIA and the Contractor together with the documents referred to therein 
including these conditions, the specifications bills of quantities, designs, drawings and instructions issued 
from  time to time by NIA  or any person authorized by the competent Authority, and all these documents 
taken together shall be deemed to  form  one  contract and shall be complementary to one another. 

2. In the contract the following expressions shall unless the context otherwise required, have the meanings 
hereby respectively assigned to them. 

3. The expressions “Works” or “Work” shall unless there be something either in the subject or context 
repugnant to such construction, be constructed and taken to mean the works by or by virtue of the 
contract contracted to the executed whether temporary or permanent and whether original, altered, 
substituted or additional. 

4. The “Contractor” shall mean the individual or firm or company whether incorporated or not undertaking 
the works and  shall include the legal personal representative of such individual or the persons composing 
such firms or company and the permitted assigns of such individual or firm or firms or company. 

5. The “Contract Sum” shall mean in case of item rate contracts, the cost of the works arrived at after 
extension of the quantities shown in the schedule of quantities by the items rates quoted by the 
Contractor / Tenderer for the various items. 

6. A “Day” shall mean a day of 24 hours from midnight to midnight irrespective of the number of hours 
worked on that day. 

7. “Expected risks” are risks due to riots (otherwise than among Contractor’s labors / employees) and civil 
commotions (in so far as both these are uninsurable), wars (whether declared or not), invasions, act of 
foreign enemies, Hostilities, Civil war, rebellion, insurrection military or usurped power, any act of 
Governments, damage from aircraft, acts of God such as earthquake, lighting and unprecedented floods, 
and other causes over which the  contractor has no control and accepted as such by NIA of the part of 
works in respect of which a certificate of completions has been issued. 

8. “Market-Rate” shall be the rate as decided by Architects  on  the  basis of the cost of materials and labour 
at site when the work  is to be executed plus the percentage mentioned in Schedule `F’ to cover all 
overheads and profits. This is applicable to Extra items. 
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9. “Schedule” referred to in these conditions shall mean the relevant schedule (s) annexed to the Tender 
documents / papers issued by NIA of the standard schedule of rates prescribed by NIA and the 
amendments thereto issued from time to time. 

10. “Project Architect” shall mean M/s. Rashmin Bhandare and will include duly authorized representative or 
any other person empowered by them  in  this  behalf to discharge all or any of their functions. 

11. Architect shall mean qualified Engineer or nominated official (Authorised official) duly appointed by NIA / 
Architect who will act on their behalf. 

12. The competent authority shall mean The Chief Manager, Estate Department, The New India Assurance Co. 
Ltd., Head Office and will include duly authorised representative / officials or any other person 
empowered by NIA / Architect in this behalf to discharge all or any of their functions. 

13. Where the context so requires words imparting the singular only include the plural and vice-versa. 

14. Headings and marginal notes to these conditions shall not be deemed to form part thereof or be taken 
into consideration in the interpretations or constructions thereof of the Contract. 

15. Foreclosure of Contract in full or in part due to Abandonment or Reduction in scope of work: 
 
If at any time after acceptance of the Tender NIA shall decide to abandon or reduce the scope of the works for any 
reason whatsoever and hence not require the whole or any part of the works  to  be carried out, the Architect / NIA 
(Authorised official) shall give notice in writing to the effect  to  the  contractor  and  the  contractor  shall  have no 
claim to any payment of compensations or other issues whatsoever, on account of any profit or advantage which he 
might have derived from the execution of the works in full but which he did not derive in consequence of the 
foreclosure of the whole or part of the works. 
 
B. TERMINATIONS OF CONTRACT FOR DEATH: 
 

1. If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies and if 
the Contractor is a partnership  concern and one of the partner     dies then unless the Competent 
Authority is satisfied that the legal representative of the individual contractor or of the proprietor of the 
concern and in the  case  of  partnership, 

the running partners are capable of carrying out and completing the contract ,the Competent Authority shall be 
entitled to cancel the contract / terminate the contract as to liable for payment of any compensations to the estate 
of the  deceased  Contractor and / or to the surviving partners of the Contractor’s firm on  account  of  the 
cancellations of the contract. The decision of the competent Authority that the legal representatives of the 
deceased Contractor or the surviving partner of the Contractor’s firm cannot carry out and complete the contract 
shall be final and binding on the parties. In the event of such cancellation NIA shall not hold the estate of the 
deceased Contractor and / or the surviving partners of the Contractor’s firm liable in damages for not completing 
the contract. 
 
C. CANCELLATIONS OF CONTRACT IN FULL OR PART: 
 
If the Contractor 

1) At any time makes default in proceeding with the work with due diligence and continues to do so after 
a notice in writing within 7 days from the NIA/Architect/Authorised Official. 

2) Commits default in complying with any of the terms and conditions of the contract and does not 
remedy it or take effective  steps  to  remedy it within 7 days after a notice in writing is to given to him 
in that behalf by the NIA / Architect / Authorised official. 

3) Fails to complete the works or items of works within individuals / particular date of completion on or 
before the date (s) of completion and does not complete them within the period specified in a notice 
given in writing on that behalf by the NIA/Architect. 

4) Shall offer or give or agree to give to any person in NIA service or  to any other person on his behalf 
any gift or considerations of any  kind as an inducement or reward for doing or for bearing to do or for 
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having done or fore borne to do any act in relations to obtaining or execution of this or any other 
contract for NIA. 

5) Shall obtain a contract with  NIA  as  a  result  of  running  tendering or other non bonafide methods of 
competitive tendering or. 

6) Shall obtain / enter into a contract with NIA in connection with which commission has been paid or 
agreed to be paid by him or to his knowledge unless the particulars of any such commission and the 
terms of payments thereof have previously been disclosed in writing to the competent Authority / NIA. 
Being an individual or if a firm any partner thereof shall at any time being adjudged insolvent or have a 
receiving order or order for administration of liquidations or composition (other than a voluntary 
liquidations for the purpose of amalgamation or construction) under an insolvent act for the time 
being in force or make any conveyance in assignment  of  his effective or composition or arrangement 
for the benefit of his creditors or purpose so to, or if any applications be made under any Insolvency 
Act for the time being in force for the sequestration's of his estate or if a trust deed be executed by 
him for the benefit of his creditor or. 

7) Being a company shall pass a resolution or the court shall make an order for the liquidation of its 
affairs or a receiver or manager on behalf of the debenture holders shall be appointed or 
circumstances shall arise which entitle the court or debenture holders to appoint a receiver or 
manager or. 

8) Shall suffer an execution being levied on his goods and allows it to be continued for a period of 35 
days. 

9) Assigns, transfer, sublets (engagement of labours on a piece work basis or of labour 
With materials not to be incorporated in the work shall not be deemed to be subletting) or attempts to assign 
transfer or subject the entire works or any portion of the work without prior approval of the competent Authority.  
The competent Authority may without prejudice to any other right to remedy which shall have occurred or shall 
occur thereafter to the NIA by written notice cancel the contract as whole or only such items of work in default from 
the contract. 

10) NIA shall on such cancellation have power to: 
i. Take possession of the site and any materials, constructional plant / building etc., 

implements, stores etc 
ii. Cary out the incomplete work by any means at the risk and cost of the contractor. 

11) On cancellation of the contract in full or in part the site / authorized official shall determine what 
amount if any, is recoverable from the contractor for completion of the works or part of the works or 
in case of the works or part of the works is not to be completed the loss or damage suffered by NIA In 
determining the amount credit shall be given to the contractor for the value of contractor’s materials 
taken over and incorporated in the work and use of tackle and machinery belonging to the contractor. 

12) Any excess expenditure incurred or to be incurred by NIA in completing the works or part of the works 
or the excess loss or damages suffered or may be suffered by NIA as aforesaid after allowing such 
credit shall be recovered from any money are not sufficient the contractor shall be called in writing to 
pay the same within 30 days. If the contractor shall fail to pay the  required  sum within the aforesaid 
period of 30 days the NIA / Architect / authorised official shall have the right to sell any or all of  the  
Contractor’s unused materials, construction plant, implements,  temporary buildings etc., and apply 
the proceeds of  the  sale thereof  towards the satisfaction of any sums due from the Contractor under 
the contract and if thereafter there by any balance outstanding from the Contractor it shall be 
recovered in accordance with the provisions of the contract. 

13) Any sums in excess of the amounts due to the NIA and unsold materials, construction plant etc., shall 
be returned to the contractor, provided always that if the cost or anticipated cost of completion by NIA 
of the work or part of the work is less than  the  amount  which  the contractor would have been paid 
and the completed  the  works  or part of the works such benefit  shall  not  accrue  to  the  Contractor. 
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D. TENDERS, RATES ETC. 
 

1. The work to be carried out under the contract shall except as otherwise provided in these conditions include 
all labour, materials, tools, plants, equipments and transport which may be required in preparation of and 
for and in the full and entire execution and completion of the works. The descriptions given in the schedule 
of quantities shall unless otherwise  stated be held to  included waste  on materials, carriage and cartage, 
carrying in, return of empties, hoisting, setting, fitting and fixing in position and all other labours necessary 
in and for  the  full  and  entire  execution and completion as aforesaid in accordance with good practice and 
recognized principles. 

2. The attached bill of quantities is our best estimate of the job. 
3. All the quantities therein are approximate, payments will be made on the actual measurements / certified 

by the Architect / NIA authorised official & project Architect. 
4. NIA will have the right to omit, alter, add or cancel any of the items of work shown in the schedule without 

assigning any reason whatsoever and no claim for compensation will be entertained for  the same, NIA is 
further at liberty to carry out any items of work departmentally or through any other contractor  and  no  
compensation will be paid to the main contractor on that account. 

5. Work contained in the Schedule of Quantities comprises the erection of a reinforced concrete structure, 
with masonry walls, windows / doors, plastering / filling etc. water tanks, plumbing / sanitary work, interior 
works, electrical work and exterior work within the premises such as roads, paving etc. 

6. Before submitting the Tender, the contractor shall visit and examine the site situated at C-44, Mayfair 
Garden, Little Gibbs  Road, Malabar Hill satisfy himself /herself as to the nature of the existing roads or 
other means of communications, the character of the soil and of the excavations, the correct dimensions of 
the work facilities for procuring various construction and other materials and shall obtain generally his own 
information on all matters and conditions affecting the execution of the works. No extra charge made in 
consequence of any misunderstanding or incorrect information on any of these points or on the grounds of 
insufficient description will be allowed. The Contractor shall be deemed to have satisfied himself before 
tendering as to the correctness and sufficiency of his tender for the works and of the rates and prices 
quoted in the  schedule  of quantities which rates and prices shall except as otherwise provided cover all his 
obligations under the contract and all matters and things necessary for the proper completion and 
maintenance of the works. 

7. It must be clearly understood that the whole of the conditions and specifications are intended to be strictly 
enforced and that no extra work will be allowed unless they are clearly outside the spirit and meaning of 
the conditions and have been ordered in writing by NIA / Architect (authorised official) 

8. Before filling the Tender the Contractor will check all drawing and schedule of quantities and will get an 
immediate clarification from Architect / NIA as required on items not clearly understood.  Any claim for any 
loss or compensation will not be entertained on this account. 

9. The rates quoted by the Contractor shall be for finished work measured in site and should include supply of 
all materials labour, tools tackles, marking out and clearing of the site and  liaison  charges, with licensed 
plumbers for preparing plans, line out permission from Municipal Corporation, Statutory bodies etc. unless 
specifically mentioned otherwise. The rates shall be exclusive of all taxes such as GST & other Tax ifany 

10. The rates quoted by the Contractors should also include for providing all scaffolding, hoists, tackle and other 
plant, shuttering profiles and apparatus generally required for the proper execution of the work. The  
contractors shall  provided  without  extra  charges all labour and apparatus required  by  NIA  for  testing  
and  measuring the works and for weighing measuring, providing or testing the efficiency of any portion of 
the works and shall also at his own cost provide all planking gang ways, etc. necessary for affording access to 
every part of the works. 

11. The rates quoted by the Contractor should cover for necessary transport of materials from place of 
availability to the site of works. 

12. The Contractor is expected to quote rate for each item after careful analysis of cost involved for the 
performance of the completed item considering all specifications and conditions of contract. This will avoid 
loss of profit or gain in case of curtailment or change of specification for any item. In case it is noticed that 
the rates quoted by the tenderer for any item are Abnormally Low Rate(ALR). Analysis for such rates will 
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have to be furnished by the tenderer on demand, to satisfy NIA about the reasonableness of the rates. 
NIA may demand additional security deposit for such ALR items in form of Bank Guarantee for difference 
of amount i.e. estimated rate minus quoted rates. Such additional SD shall be released on successful 
completion of project and certificate is issued thereof. 

 
E. EXTRA ITEMS 
 

1. The NIA (authorised official) shall have the power to make any alterations in, omission from, addition to or 
substitutions for the schedule of rates the original specifications, drawings, designs and instructions that 
may appear to him to be necessary  or  advisable  during  the progress of the work and the Contractor shall 
be bound to carry out the such altered / extra / new items of work in accordance with any instructions which 
may be given to him in writing signed by the NIA, and such alterations, omissions, additions or substitutions 
shall not invalidate the contract and any  altered  additional  or  substituted work which the contractor on 
the same conditions in all respects on which he agreed to do the main work. The time for completion of  
work may be extended for the part of the particular job at the discretion of the NIA, for only such 
alternations, additions or substitutions of the work, as he may consider as  just  and reasonable. The rates 
for such additional, altered  or  substituted work under this clause shall be worked out in accordance with 
the following provisions. :- 

a. If the rates for the additional, altered or substituted work  are  specified in the contract for the 
work, the contractor is bound to carry out the additional, altered or substituted work at the 
same rates as are specified in the contract. 

b. If the rates for the additional, altered or substituted work are not specifically provided in the 
contract for the work, the rates will be derived from the rates  for  similar class of work as are 
specified in  the contract for the work. The opinion of the Architect / NIA, as to whether or not 
the rates can be reasonably so derived  from the  items in this contract, will be final and 
binding on the contractor. 

c. If the rates for the altered, additional or substituted work cannot be determined in the 
manner specified in sub clause (a) & (b) above, then the contractor shall, within 7 days of the  
date  of  receipt  of order to carry out the work, inform the NIA / Architect (authorised official) 
of the rate which it is his  intention to charge for such  class   of work, supported by  analysis  
of  the  rate  or  rates  claimed,  based on standard market rate analysis hand book published  
by NBO, and the NIA / Architect shall determine the  rates on  the basis of the prevailing 
market rates of materials, transport and labour plus 15% for overheads and contractor profit 
and pay the contractor accordingly. The opinion of NIA / Architect (authorised official) as to 
current market rates of materials and labour involved will be final. 

2. Architect / NIA (authorised official) shall issue instructions to the contractor in regard to what is to be done 
concerning on object reported by the contractor under the proceeding sub clause and such instruction may 
be required to contractor to permit the examinations, excavations, or removal by a third party. Architect / 
NIA (authorised official) may issue instructions to the contractor in regard to be removal and disposal of the 
same at the expenses of NIA If in the opinion of the Architect / NIA, the above activity has involved the 
contractor indirect loss of time the NIA / Architect may allow extension of time for the completion of work 
equal in period to assessed loss of time on this account. The contractor shall not be eligible to claim any 
financial compensation due to any delay caused in this account. 

3. NIA shall have the right to direct the contractor to purchase and use materials from any source for the 
proper execution of work. 

4. Except if and to the extent otherwise provided by the contract, the provision of the General conditions of 
contract and special conditions shall prevail over those of any other documents forming part of the contract. 
Several documents forming the contract are to be taken as mutually, explanatory. Should there be any 
discrepancy inconsistency error or omission in the contract or any of them the matter may be referred to 
Architect / NIA who shall give his decisions and issue to the contractor instructions directing in what manner 
the work is to be carried out. The decision of the Architect / NIA (authorized official) shall be final and 
conclusive and the contractor shall carry out work in accordance with this decision. 
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5. Works shown upon the drawing but not mentioned in the specifications or described in the specifications 
without being shown on the drawings shall nevertheless be held to be included in the same manner as if 
they had been specifically shown upon the drawings and described in the specifications. 

6. NIA reserves the right to accept or reject any or all the tenders without assigning any reasons. In other 
words, NIA do not bind themselves to accept the lowest of any tender. 

7. Tender submitted by tenderer shall remain valid for acceptance for a period of 120 days from the date of 
opening of the tender. The tenderer shall not be entitled during the said period of 120 days, without the 
consent in writing of NIA to revoke, or cancel his tender.  In case of revoking or cancelling his tender, varying 
any terms in regard whereof without the consent of NIA in writing the tenderer shall forfeit earnest money 
paid by him along with thetender. 

8. In case of discrepancies between schedule of quantities, the specifications and or the drawings thereof, the 
following order of preference shall be observed. 

i. Descriptions in Schedule of Quantities. 
ii. Particular specification and special conditions, If any. 

iii. Drawings: 
 
In any case the most stringent of the above three shall apply. The decision of the NIA / Architect in this regard is final. 
In case of varying or conflicting provisions made in any one document forming part of the Contract NIA shall be the 
deciding authority with regard to the intentions of the documents. 
 

9. Any error in descriptions, quantities or rates in schedule of quantities or any omissions there from shall not 
vitiate the contract or release the contractor from the execution of the whole or any part of the work 
comprised therein according to drawings and specifications or from any of his obligations under the 
contract. 

 
F. PAYMENT TERMS 

 
1. Only One Bill will be paid to the L-1 Contractor after completion of work and certification by the architect  

subject to retention and other deductions. 7% of the total bill will be retained towards retention money. 
The same will be paid after completion of Defect Liablity Period. 

 
2. Income tax / cess / taxes / other / statutory levies if any shall be deducted from every running bills and final 

bill payment as applicable from time to time as per Government of India / State Government. 
 

3. All running bills (if any) as well as final bills submitted in approved proforma shall be submitted to the 
Architect by the contractor in quadruplicate for certification. All the bill copies shall be accompanied by 
measurement sheets and quantity calculation in support of the quantities contained in the bill with soft & 
hardcopies.  

 
4.  All the works in progress will be jointly measured by the representative of NIA and the contractor 

progressively. Such measurements will be recorded in the measurement book by the NIA / Architect or his 
authorities representative and signed in token of acceptance by the contractor or his authorized 
representative.  

 
5.   All items having a financial value shall be entered in the measurement books, level book etc. prescribed by 

NIA that complete record is obtained of all work performed under the contract.  
 

6.  For the purpose of taking joint measurements the contractor’s representative shall be bound to be present 
whenever required by the Architect. If, however, he is absent for any reason whatsoever the measurements 
will be taken by the NIA / Architect or his representative and these will be deemed to be correct and binding 
on the contractor.  
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7.  The contractor shall without extra charges provide assistance with every appliance, labour and other things 
necessary for measurement of work 

 
 
G. METHODS OF MEASUREMENTS: 

 
1. Except where any general or detailed description of work in quantities expressly shows to the contrary 

schedule of quantities shall be deemed to have been prepared and measurements shall be taken in 
accordance with the procedure laid forth in specifications not withstanding  any  provisions  in  the  relevant  
standard  method of measurement or any general or local custom. In the case of items which are not 
covered by the specifications, measurements shall be taken in accordance with the relevant and latest 
standard method of measurement issued by the Bureau of Indian Standards. (All Measurements will be 
noted as per actual without any rounding off) 

 
H. DEFECT LIABILITY PERIOD (DLP) 

 
1. The contractor shall guarantee the installation/work for a period of 12 months from the date of issue of 

completion certificate. Any damage or defect that may arise or lie undiscovered at the time of issue of 
completion certificate, connected in any way with the equipment or materials supplied by him or in the 
workmanship shall be rectified or replaced by the contractor at his own expense as deemed necessary by 
NIA or in default, NIA may cause the same to be made good by other workmen and deduct expenses (of 
which the certificate of NIA shall be final) from any sums that may be the or at any time thereafter, become 
due to the contractor or from  his  security deposit, or the proceeds of sale thereof, or of a sufficient portion 
thereof. 

2. At the end of  the  defects  liability  period  the  contractor  shall submit a written application for release of  
retention  money, EMD and Security Deposit.  NIA shall release the money only after ensuring that all the 
defects pointed out by NIA/Architect till completion of DLP have been rectified by the contractor 
satisfactorily. 

3. Any amount found due from the contractor to NIA from time to time will be recovered currently from the 
running bills. Similarly  if,  at  any time, should there evidence of any lien or claim for which NIA might have 
become liable and which is chargeable to the contractor, NIA shall have the right to retain out of any 
payment then due or  thereafter to become due an amount sufficient to completely indemnify NIA against 
such lien or claim and if such lien or claim remain unsettled after all payments are made, the contractor 
shall refund or pay to the owner all money that the  latter  may  be  complied to pay in is charging such lien 
or claim including all costs reasonable expenses. 

4. The contractor will be fully responsible for rectifying any defects brought to his notice by NIA / project 
Architect in writing within seven days of receipt of the intimation. In case the contractor fails  to attend to 
defects as stipulated therein, NIA reserves the right to complete the rectification through another agency of 
its choice and recover the cost of such repairs from the contractors dues against running bills/ final bill / 
retention money for this or any other job. 

 
I. SECURITY DEPOSIT 
 

1. On acceptance of the tender, the successful tenderer shall, within the time stipulated in the letter of intent, 
deposit with the Employer by Demand Draft, a security deposit of 2% (one percent) of the value of the 
contract, before he is allowed to execute the contract and commence work. 

 
2. Failure to deposit this additional amount, within the stipulated time which shall include any extension granted 

by the Employer at its discretion, will make the earnest money deposited by the tenderer liable to forfeiture 
and the acceptance of his tender shall be considered as withdrawn. 

 

3. The Security Deposit will be returned after completion of Defect Liability Period. 
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J. LIABILITY FOR DAMAGE, DEFECTS AND RECTIFICATION THEREOF 
 

1. If the Contractor or his workmen or employee shall injure or destroy any part of the building in which they may 
be working or any building road, fence etc., contiguous to the premises on which the work or any part of it is 
being executed or if  any damage  shall  happen  to the work while in progress, the contractor shall upon 
receipt of a notice in writing in the behalf make the same good at his own expenses. If it shall appear to the 
NIA / Architect or  his  representative at any time during the construction  or re-construction or prior to 
expiration of defects liability period that  any  work  has been executed with unsound,  imperfect  or  unskilled  
workmanship or that any materials or articles provided by the contractor for execution of the work are 
unsound or of a quality inferior to that contract for, or otherwise not in accordance with the contract or that 
any defect, shrinkage or other faults have appeared in the work arising out of defective or improper materials 
or workmanship, the contractor shall upon receipt of a notice in writing in that behalf from the Architect / NIA 
forthwith rectify or remove or  reconstruct  the  work so specified in whole or in part as the case may require 
or as  the case may be and / or remove the materials or articles  so  specified and provide other proper and 
suitable material or article. 

2. At his own expenses, notwithstanding that the same may have been inadvertently passed, certified and paid 
for and in the event of his failing to do so within the period to specified by the NIA / Architect may rectify or 
remove and re execute the work and / or remove and replace with other, materials or articles complained of, 
as the case may be by either means at the risk and expense of the Contractor. 

3. In case of repairs and maintenance works, splashes and droppings from white washing, painting etc., shall be 
removed and surface cleared simultaneously with completing of these items of wok in individual rooms, 
quarters or premises etc., where the work is done without waiting for completion of all other items of work in 
the contract. In case the contractor fails  to  comply  with  the  requirement of this condition the Architect  /  
NIA  shall  have  the  right to get the work done by other means at the cost of the Contractor. Before taking 
such action, however, the NIA / Architect (authorized official) shall give three days’ notice in writing to the 
contractor. 

 
K. OVER PAYMENTS AND UNDER PAYMENTS: 
 

1. Wherever any claim for the payment of a sum of money to NIA out of or under this contract against the 
Contractor the same may be deducted by NIA from retention money / Security 

deposit or any sum then due or which at any time thereafter may become due to the contractor under this contract 
and failing that under any other contract with NIA or from any other sums due to the contractor from NIA which may 
be available with NIA he shall pay within ten days the claim in cash / Demand Draft on demand. 

2. NIA reserves the right to carry out post payment audit and technical examinations of the Running / final bill 
including all supporting vouchers, abstracts etc. NIA further reserves the right to enforce recovery of any 
overpayments when detected, notwithstanding the fact that the amount of the final bill may be included by 
one of the parties as items of disputes before an arbitrator appointed under condition of this contract and 
notwithstanding the fact that the  amount of the final bill figures in the arbitration award. 

3. If as a result of such audit and / or technical examinations any overpayments is discovered in respect of any 
work done by the contractor or alleged to have been done by him under the contract it shall be recovered 
by NIA from the Contractor by any of all methods or made of recovery as prescribed above or if any under 
payment is discovered, the amount shall be duly paid to the contractor by NIA. 

 
L. COMPLETION PERIOD AND COMPENSATION CLAUSE 
 

1. The Contractor shall commence work within 7 days from the date of receipt of letter of intent / email from 
NIA confirming that the purchase order is being awarded to him. The formal purchase order will be typed 
and mailed in due course after the letter of intent. Completion period for the entire work contained in the 
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tender and such of the extra items, if any, which form an integral part of the contract, contained in the 
tender is 45 days from the date of commencement of work at site as specified in above. The time limit 
specified herein will be strictly adhered to and will form the essence of the Contract. 0.5% of total contract 
value per week up to maximum of 5%, there after the owner may get the work done at contractor’s risk and 
cost. 

2. The successful contractor will be required to submit PERT / CPM analysis of the entire work within 10 days 
of issuing the LOI showing completion period as 45 days. Progress of   the work shall be checked with the 
PERT / CPM analysis at various stages of completion. NIA shall have the right to terminate the contract ex-
party if progress of the work is found to be unsatisfactory and there are no efforts from the contractor’s side 
to make up for the delays if any. 

 
M. COMPLETION CERTIFICATE 
 

1. The work shall be considered “Virtually Complete” only after the Contractor submits to Architect / NIA the 
following documents obtained by him through his licensed plumber / Licensed electricians. 

 
a. As soon as the work is completed the contractor shall give notice of such completion to Architect / 

NIA and within thirty day of receipt of such notice, 
Architect /NIA shall  inspect  the  work  and  shall furnish the contractor with a certificate of completion indicating. 

i. The date of completion. 
ii. Defects to be rectified by the Contractor and /or. 

iii. Items for which payment shall be made at reduced rates. 
 

2. When the separate periods of completion have been specified for items or groups of items, Architect / NIA 
shall issue separate completion certificate for such item or group of items.  No  certificate of completion shall 
be issued, nor shall the work considered to be complete till the contractor shall have removed from the 
Employers premises on which the work has been executed all scaffolding,  sheds, temporary structures and 
surplus materials except such as  are required for rectification of defects, removal all huts and sanitary 
arrangements required for his workmen on the site  in  connection  with the execution of work as such have 
been erected by the Contractor or the workmen and clear all dirt from all parts of the building (s) in upon or 
about which the work has been executed thereof and clean floor, all gutters and drains, ease doors and 
shutters, oil locks and fastenings, labeled keys clearly and handed them over to the NIA or his representative 
and made the whole premises fit for immediate occupations or use to the satisfaction of  the NIA. 

3. If the contractor shall fail to comply  with  of  the  requirements of these conditions as aforesaid on or before 
the date  of completion of the works, NIA may at the expense of contractor arrange to remove scaffoldings, 
surplus materials and rubbish etc.,  as he thinks fit and the contractor shall have no claims in respect of any 
such scaffolding or surplus materials except for  any  sum  actually realized by the sale there of less the cost of 
fulfilling to requirements any other amount that may be due  from  the  contractor. If the expense of fulfilling 
such requirements is more than the amount realized on such disposal as aforesaid the contractor shall 
forthwith on demand pay such excess. 

4. The whole of the work including all extra and additional items  if any  and when ordered are to be completed in 
the time stated in the contract and the contractor will be required if  necessary  to  work overtime to stick to  
NIA  requirements  to  complete  all  the  works by the stipulated date. No extra claim for extension of 
completion period will be allowed on account of this factor. 

5. The completion period of the entire work as stated above shall be deemed to be the essence of the contract. In 
case of delay in completing the work beyond the specified completion date the contractor will be required to 
pay a penalty at the rate of 0.5% of the total contract value per week subject to maximum of 5% of the actual 
cost of the project, there after the owner may get the work done at contractor’s risk. The penalty will be 
recovered either from the contractor’s bills or from the Security Deposit / Retention Money. 

6. In case of delay of over 5 weeks in completion of the work beyond a stipulated completion date, NIA reserves 
the right to terminate the contract and get all the jobs completed through another agency of its choice. Any 
extra expenditure that NIA will have to incur for completion of the balance jobs through another agency on 
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account of higher rates quoted by the agency will be recovered from the contractor’s Security Deposit, 
Retention Money and pending bills. 

 
 
N. Extension of completion period 
 
If the work is delayed by 
 

1. Force Majeure 
2. Serious loss or damage by fire or 
3. Civil commotions, local combinations of workmen, strikes or lockout affecting any of the trades employed 

on the work, or 
4. Delay on the part of other contractors or tradesman engaged by NIA in executing work not forming part of 

contract. 
5. Non – availability of stores, which are the responsibility of NIA to supply. 
6. Non-availability or breakdown of tools and plant to be supplied or supplied by NIA. 

 
7. Request for extension of time to be eligible for considerations, shall be made by the contractor in writing 

within fourteen days of the happening of the event causing delay. The contractor may also if practicable, 
indicate in such a request the period for which extension is desired. 

8. In any such case NIA may give a fair and reasonable extension of time for completion of work. Such 
extension shall be communicated  to the Contractor by NIA in writing within one month of, the date of 
receipt of such request by NIA. 

 

           SITE FACILITIES 
 

A. SETTING OUT OF WORK 
1. The NIA / Project Architect shall supply dimensioned drawings levels and other information necessary to 

enable the  Contractor  to  set out the works. The Contractor  shall  provide  all  setting  out apparatus required 
and set out the  works  and be  responsible  for the accuracy of the same. He shall amend at his own cost  and  
to  the satisfaction of the NIA / Project Architect any error found at any stage which may arise thought 
inaccurate setting out unless such error(s) is / are based on incorrect data furnished in writing by NIA / Project 
Architect in which case the cost shall be on the account of NIA. The Contractor shall protect and preserve all 
bench marks liability period unless the NIA / Architect directs their removal. 

 
B. SITE DRAINAGE: 

1. All water which may accumulate on the site during the progress of works or in trenches and excavations from  
other  than  the  expected risks shall be removed  from the site to the satisfaction of the NIA / Architect at the 
Contractor’s expenses. 

 
C. NUISANCE 
1. The contractor shall not at any time do cause or permit any nuisance on the site or do anything which shall 

cause unnecessary disturbance or inconvenience to others at or near the site of work. 
2. The contractor shall all times give access to the staff of statutory bodies as well as other agencies associated 

with the project and shall provide them all facilities like scaffolding, water, lighting etc.  at site for 
discharging their duties. 

3. No residential accommodation provided to the workmen/labor at the site. NIA reserve the right for the 
same 

4. The Contractor shall provide at his cost all temporary lighting arrangement required for the works and to 
enable contractors and sub-contractors to complete the works in the specified time including that for the 
workmen of any sub  –  contractors  or  special  tradesmen. 
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5. NIA may provide Electricity power on non-chargeable basis for the works mentioned in the tender at one 
point. The necessary all electrification, wiring, lighting arrangement (including separate meter installation) 
shall be made available by the contractor and for which contractor shall not be paid any charges for the 
same. Misuse of electricity power shall be charged as 0.1% of contract value. 

 
D. WATCHING AND LIGHTING: 

1. The contractor shall provide and maintain at his own expense all lights, guards, fencing and  watching  
when  and  wherever necessary or required by the NIA / Project Architect  for  the  protection of the 
works or for the safety and convenience of those employed on the works or the public. 

 
E. EQUIPMENT & STAFF ASSISTANCE FROM THE CONTRACTOR 

1. Theodolite, levels, plumb bobs, prismatic compass, chain, steel and metallic tapes and all other 
surveying instruments found necessary  on the works shall be provided by the Contractor for the due 
performance of their contract as instructed by NIA. The NIA /Architect will use any or all measurement 
instruments or tools belonging to the Contractor as and when he  chooses  for checking the complete 
works as well as the work in progress. 

2. All scaffolding and ladders that may be necessary for taking measurement at site will be provided by the 
Contractor. 

3. The Contractor shall provide the following minimum equipment and machinery in good working  
condition at site during the entire period of construction/renovation as and when required. 

4. The Contractor will be allowed  to  work  for  8  (Eight)  hours  a  day and 7 (Seven) days a week. 
However, no concreting shall be done during night or in the absence of the NIA / Architect. For working 
beyond normal working hours the Contractor shall obtain prior permission from the NIA /Architect. 

 
 
 
 
 
EXECUTION 
 

A. Admission to Site : 

1. The Contractor shall not be permitted to enter on (other than for inspection purposes) or take possession of site until 
instructed to do so by the Architect / NIA in writing. The portions of the site to be occupied by the Contractor shall 
be defined and / or marked on the site plan failing which these shall be indicated by the NIA /  Architect at site and 
the operations beyond  the  areas.  In  respect  of  any  land permitted by NIA for the  use  of the Contractor for the  
purpose of or in connection with the  contract. The same shall  be subject to the following and such other terms 
and conditions as may be  imposed by NIA. 

2. The such use or occupations shall not confer any right  of tenancy of  the land to the contractor. 

3. The Contractor shall have no right to put up any constructions of his own of any nature or type on NIA land except  
temporary constructions for storage of equipment for the work under  the contract or as a resting place  for  
labourers  employed  by  him  for the work provided that he obtained  the  requisite  previous  permission in writing 
from NIA or from the Architect in accordance  with NIA procedure which permission they would be  entitled  to  
refuse in their absolute  discretion. Such construction will be erected at the contractor’s own cost. 

4. If any electricity is used in any of such constructions the Contractor shall himself pay for the same. The Contractor 
shall at his own cost demolish all such constructions and remove the debris thereof, as also all his materials and 
equipment’s and clean and level the site thereof before handing over the completed work to NIA. 

5. The Contractor shall provide if necessary or if required on the site all temporary access thereof and shall alter 
adapt and maintain the same as required from time to time and shall take up and clear them away as and when no 
longer required and as and when ordered by the NIA / Architect and made good all damages done to  the  site.  The 
Contractor shall note that the  final bill will  not be certified  for  the payment till the action as  above  is  completed  
by  the  Contractor to the entire satisfaction of the  NIA  /  Architect (Authorised official) 
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6. All the work shall be carried out as per detailed drawings and instructions of the Architect / NIA (Authorised 
official) 

7. All drawings, tracings, photo prints  and  writings  (except letter)  shall be the sole property of Architect / NIA and  
must  be  returned  to them on completion of the works. 

8. The drawings maintained on the site are to be carefully mounted on boards of appropriates size and covered with a 
coat of approved varnish. They are to be protected for ravages of termites, ants, silver fish and other insects. 

9. The completion of the work may entail working in the monsoon also. 

10. The contractor must maintain a minimum labour force as may be required for the job and plan and execute the 
construction and erection according to the prescribed schedule. No extra rate will be considered for such work in 
monsoon. 

11. During the execution of the work, Contractor must check his work with the  drawings. The Contractor shall be 
responsible for all the errors   in this connection  and shall have  to rectify all defects and  / or error at his own cost, 
failing which NIA reserves the right to get the same rectified at the risk and cost of the Contractor. 

 
B. MATERIAL TO BE PROVIDED BY THE CONTRACTOR. 

1. The Contractor shall at his own expense and without delay supply to  the NIA /  Project Architect, samples of 
materials proposed to be used in the  work.  The  NIA / / Project Architect shall within 15 days  of supply of 
samples or within such period as he may  require  intimate to the Contractor in writing and inform the 
Contractor  whether samples are approved by  him or not.  If  the  samples are  not approved, the Contractor 
shall  forthwith  arrange  to  supply  to the NIA / Project Architect for his approval fresh samples complying 
with the specification laid down in the contract. A set of all approved samples shall be maintained at site under 
lock& key by the Architect / NIA. 

2. Architect / NIA shall have full power to  require  removal of any or all  the materials brought to the site by the 
Contractor which are not in accordance with the contract specifications or do not confirm in character or 
quality to sample approved by him. In case of default on the part of the Contractor in removing rejected 
materials, the  Architect / NIA shall be at liberty to have them removed by other means. The Architect / NIA 
shall have full power to procure other proper materials and in the event of the Contractor refusing  to comply, 
he may cause the same to be supplied by other resources.  All costs which may attend upon / incurred upon 
such removal and / or substitution shall be borne by the Contractor. 

3. The Contractor shall indemnify NIA or any employee of NIA  against  any action, claim or proceeding relating to  
infringement or  use of  any patent or design or any alleged patent design rights and  shall  pay any royalties or 
other charges  which  may  be  payable  in respect of any articles or materials or part thereof included in the 
contract. In the event of any claim being made or action being  brought against NIA or any agent, servant or 
employees of NIA in respect of any such matters as aforesaid the Contractor shall immediately be notified 
thereof. 

4. NIA / Project Architect shall be entitled to have tests carried out as specified in the contract for any materials 
supplied by the Contractor, other than those for which as stated above, satisfactory proof has already been 
furnished, at the cost of the Contractor and the Contractor shall provide at his expense all facilities which the 
NIA / Project Architect require  for the purpose. IF no tests are specified     in the contract and such  tests  are  
required  for  the  purpose  and the charges for these tests shall be borne by the  Contractor only.  The cost of 
materials consumed in the test shall be borne by the Contractor in all cases except when otherwise provided. 

5. Representative of NIA connected with the contract, shall be entitled at any time to inspect and examine any 
materials intended to be used in or on the work, either on the site or at factory or workshop  or  at  other place 
(s) manufactured or at any places where  these  are  laying or from which these are being obtained and the 
Contractor  shall give such facilities as may be  required  for  such  inspection  and examination. 

6. Trees designated by the NIA / Project Architect shall be protected from damages during the course of the 
works and earth level within 1 metre of each such tree shall not be  damaged,  when  necessary such trees 
shall be protected by providing temporary fencing. 
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C. LABOUR 
1. The Contractor shall employ labour in sufficient  number  either directly or through sub – contractors 

when such subletting is permitted to maintain the required rate of progress and of quality to ensure 
workmanship of  the  degree  specified  in  the  contract  and to the satisfaction of the NIA / Architect. The 
Contractor shall not employ in connection with the works any person who has not completed his 
Eighteenth year of age. 

2. In case of any class of work for which there is no such specification supplied by NIA as is mentioned in the  
tender  documents,  such work shall be carried out in accordance with Indian Standard Specifications and 
if the Indian Standard  Specifications  do  not  cover the same the work should be carried out as per 
standard Engineering practice subject to the approval of the Architect /NIA. 

3. The contractor shall on the written request of NIA / Architect immediately dismiss from the works any 
person employed by him therein who may in the opinion of NIA be incompetent or misconduct himself 
and such person shall not again be employed on the works without the written permission of 
NIA/Architect(authorized official) 

4. The Contractor or his agent shall be in attendance at the site (s) during all working hours and shall 
supervise / superintend the executions  of  works  with  such additional assistance in each trade as the NIA 
/ Architect may consider necessary. Order given to the Contractor agent shall be considered to have the 
same force as if  they have been given to the Contractor himself. 

5. Architect / NIA shall communicate or confirm his instructions to the Contractor in respect of the 
executions of  work  in  a  “work  site  order book” maintained in the office authorised representative shall 
confirm receipt of such instructions by signing the relevant entries in the book. 

6. Any instructions issued by the Architect / NIA orally, shall be of no immediate effect but shall be confirmed 
in  writing by the  Contractor to the site NIA / Architect within seven days  and if  not dissented  from in 
writing by the Architect / NIA to the Contractor within 7 days from receipt contractor’s confirmation shall 
take effect as from the expirationsofthelettersaid7daysofgivingsuchoralinstructionsshall himself confirm 
the same in writing, then  the Contractor shall  not be obliged to confirm as aforesaid and the said 
instruction shall take effect as from the date of NIA / Architect confirmation and provided that if neither 
the Contractor nor the Architect / NIA shall confirm such oral instructions in the manner and at the  time  
aforesaid but the Contractor shall nevertheless comply with  the  same then the Architect / NIA may 
confirm the same in writing at any time prior to the issue of the Final certificate and the said instructions 
shall thereupon be deemed to have taken effect on the date on which it was issued. 

7. The Contractor shall provide and do everything necessary for the proper execution of the works according 
to the true intent and meaning of the drawings and specifications taken together, whether the same may 
or  may  not  be  particularly  shown on the drawings, or described in the Schedule of Quantities, provided 
that the same can be reasonably inferred  therein  from.  Figured  dimensions  and all dimensions and 
particulars to be taken from the actual work. 

8. The whole of the work must be proceed with such sections and at such times as directed by NIA 
9. Architect / NIA (authorised official) may from time to time issue further drawings or written instructions 

which are hereafter collectively referred to as `Architect’s Instructions’ in regard to: 
i. The variation or modification of the design, quality or quantity of works or the addition or 

omission or substitution of any work. 
ii. Any discrepancy in the drawings or between the schedule of quantities and / or drawings 

and / or specifications. 
iii. The removal from the site of any materials brought thereon by the contractor and the 

substitution of any material therefor. 
iv. The removal or re-execution or both of any works executed by the Contractor. 
v. The dismissal from the works of any persons employed thereupon. 

vi. The opening up for inspection of any work covered up. 
vii. The amending and making good of any defects of works improperly carried out. 

 

10. The contractor shall forthwith comply with and execute any work comprised in such Architect’s Instructions. 
Any instructions given verbally shall be deemed as instructions for the proper execution of the works as long as 
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they do not involve any extra charges. 

11. If the Contractor after receipt of written notice form the Architect /   NIA requiring compliance within seven 
days fails  to  comply  with such drawings or Architect instructions or both as  the  NIA  /  Architect may issue, 
NIA may employ and pay other persons to execute any such drawings or Architect instructions and all cost 
incurred in connection therewith as certified by the Architect shall be borne by the Contractor or may be 
deducted  from  any amount  due or that may become due to the contractor under the contract or may be 
recovered as a debt. 

 
D. INSPECTIONS AND APPROVALS: 

1. All works embracing more than one process shall be subject to examinations and approval at each stage 

thereof and the Contractor shall give due notice to the NIA / Project Architect shall be entitled to appraise 

the quality and extended thereof. 

2. No work shall be covered up or put out of view and without approval of Architect NIA or his authorized 

representative and the Contractor shall afford full opportunity for examination and measurement of any 

work which is about to be covered up or put out of view and for examination or foundations before 

permanent work is  placed  thereon. The Contractor shall give due notice to the NIA / Project Architect or 

his authorised representative wherever any such work or foundation is ready for examination  and the NIA 

/ Project Architect   or his representative shall without unreasonable delay unless he considers it 

unnecessary and advises the Contractor accordingly attend for the purpose of examination and measuring 

such work or of examining such foundation he shall, if 

required by the NIA  /  Project Architect uncover such work at the Contractor’s expenses. 

3. Duties and powers of NIA / Project Architect and his authorised representative and other officers of NIA. 

The duties of the representative of the NIA / Project Architect are to watch and supervise the progress of 

works and to test and examine any materials to be used or workmanship employed in connection with the 

works. They shall have no authority to order any work involving any extra payment by NIA or to make any 

variations in the works except when authorised by the NIA. The NIA / Architect may from time to time in 

writing delegate to his representative any of the powers and authorities vested in him and shall furnishes 

to the contractor a copy of all such written  delegation  of  powers  and  authorities.  Any written 

instructions of written approval given by the representative of NIA / Architect to the Contractor within 

terms of such delegations shall bind the Contractor and NIA as though it had been given by the NIA / 

Architect. 

4. Failure of the representative of Architect to disapprove any work or materials shall not prejudice the 

power of the NIA / Architect thereafter to disapprove such work or material and to order pulling down 

removal or breaking upthere of. 

5. If the Contractor shall be dissatisfied with any decisions of the representative of the Architect / NIA he 

shall be entitled to refer the matter to the Architect / NIA who shall thereupon confirm, reverse or vary 

such decisions. 

6. The whole of the materials (except where otherwise described),  stores and equipment required for the 



 
`Page 21 of 48 

 

faithful performance of the contract must be provided through normal trade channel, and  must be the 

best of their kind available at the time and  the Contractor  must be responsible for the proper and 

efficient carrying out of the work. The work must be done in best  and  most  workmanlike manner. 

Samples of all materials to be used must be submitted to the Architect / NIA on the site for approval prior 

to procurement. The Contractor shall furnish to the Architect / NIA for approval when requested or if 

required by the specifications, adequate  samples of  all materials and finished to be used in the work. 

Such samples shall be submitted before the work is commenced and in ample time to permit tests and 

examinations thereof. All materials finished and applied in actual work shall be fully equal to the approved 

samples. 

7. During inclement weather the Contractor shall suspend concreting and plastering for such time as the 

Architect / NIA may direct and shall protect from injury all works in the course of erection. 

8. Should the work be suspended by reason of rain, strike, lockouts or other cause the Contractor shall take 

all precautions necessary  for the protection of the work and at his 

own expense shall make good any damages arising from any of these causes. 

9. The Contractor shall keep accurate records of weather, temperature, visitors and any other occurrences 

affecting the progress or quality of the works. 

10. All shavings, cuttings and other rubbish as it accumulates from time to time during the progress of the 

works and at completion including that of sub – Contractor and specific tradesman to be cleared and 

carted away and all materials condemned by the Architect / NIA shall be removed from site as and when 

required during the entire duration of the work at no extra cost. 

11. The Contractor shall protect all projecting cills and mouldings and     all concrete steps from injury during 

the progress of the work by  rough timber casings securely fixed. 

12. The Contractor shall provide all necessary templates, moulds for circular or shaped work, carpenters or 

joiners work or any other trade. 

13. The Contractor shall protect joinery and make good all damages to the same from any cause whatsoever 

during the performance of the contract and leave perfect to the satisfaction of  the  Architect  /  NIA at the 

time of completion. Before giving up  possession,  the contractor must see that all doors  sashes  etc.  work  

easily  and  shall make all necessary adjustments. 

14. The Contractor shall provide suitable stone with flat tops  and build  the same in concrete for temporary 

bench marks. All the pegs for setting out the work and fixing the necessary levels required for the 

execution thereof shall if desired by the Architect / NIA likewise be built in masonry at such places and in 

such manner as NIA may determine. 

15. Particular care must be taken to see that the floors are not overloaded by stacks of materials during 

construction. It is important that no load comes on the reinforced concrete floors until they are at least  3 

weeks old and at no time must the load  placed upon them exceed  the load for which they are designed 
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16. The Contractor has to provide all necessary holes, slits and depression etc. in form work and concrete to 

place pipelines or ancillary services in any form as shown in the drawings or  as  directed by NIA 

17. The Contractor shall cover up and protect from injury from any cause all new work also for supplying all 

temporary doors, protection to windows and any other requisite protection for the whole  of  the works 

executed whether by himself or specified tradesmen or sub contractors and any damage caused must be 

made good by the contractors at his own expenses. 

18. The Contractor shall provided temporary teakwood  barricading upto 4’ 0” height from 

the floor level to all lift walls and / or shafts opening on all floors to safeguard against any accidental fall and 

maintain them till such time as permanent enclosures are installed. No extra payment will be allowed on the contract 

sum for complying with this clause. 

 

E. STATUTORY 

1. The contractor shall conform to the provisions of any regulations and by – laws of any water or lighting 

companies with whose system the structures are proposed to be connected and shall before making any 

variations from the drawings that may be necessitated by so conforming give to the Architect / NIA on site 

written notice specifying the variations proposed to be made and the reason for making to and apply for 

instructions thereon. In case the contractor shall in due course receive instructions, he shall proceed with 

the work, conforming to the provision regulations or  by-laws  to  the supply companies and shall provide for 

and pay all fees  and  charges. 

2. The contractor will be fully responsible for complying with all relevant provisions of the Contractor Labour 

Act and shall pay rates of Wages and observe hours of work/ conditions of employment according to the 

rules in force from time to time. 

3. The contractor shall comply with provisions of payment as per the following acts : Payment of wages 

Act,1936, Workmen’s Compensation Act,1923 Industrial Dispute Act, 1947Minimum Wages Act, 1948 

Employees State Insurance Act, 1948 Maternity Benefit Act, 1961, Mines Act, 1952 or 

4. Any amendments / modifications thereof or any other law relating thereto and rules made there under from 

time to time. NIA / Architect shall on a report having being made by an inspecting office  as defined in the 

contract labour regulations have the power to deduct from the money due to the Contractor any  sum  

required  or estimated to be required for making good the loss suffered by a worker (s) by reasons of no – 

fulfillment of conditions of contract for the benefit of workers no – payment of wages  or  of  deductions 

made from his or their wages which are not justified by the terms of contract or non observance of the said 

contractor’s labour  Regulation. 

5. The contractor shall pay to labour employed by him, and in the case of his giving any part of the work on sub 

– contract he shall ensure and be responsible to see that the sub – contractor pays to labour employed by 
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such contractor, wages not less than wage or remuneration as provided in the contract labour (Regulations 

and Abolition Act) and in the Rules, Regulations andorders. 

6. The Contractor shall indemnify the NIA against any payments to be made under and for observance of the  

Regulations  aforesaid without prejudice to his rights to claim indemnity from his sub - contractor. 

F. SAFETY CODE: 

1. The Contractor shall at his own expenses arrange for the Safety provisions as  amended to these 

conditions or as required  by the  NIA / Architect in respect of all labours directly  or  indirectly  employed 

for performance of the works and shall  provide  all  facilities in connections therewith. In case the 

contractor fails  to  make arrangements and provide necessary facilities  as  aforesaid, the NIA / Architect 

shall be entitled to do so and recover the cost thereof from the Contractor. Safety precaution to be taken 

in all respects (till completion of works) including for all concern human being. The contractor shall be 

responsible for any damage or  loss   of part / limb or death human being. 

2. From the commencement to the completion of the works, the contractor shall take full responsibility for 

the care thereof and of all the temporary works (defined as meaning all temporary works of every kind 

required in or for the execution, completion or maintenance of the works). In case damage, loss or injury 

shall happen to the works or to any part thereof or to temporary works or to any cause whatsoever (save 

except the Expected Risks  as  defined in) repair at his (Contractor’s) own cost and make good the same so 

that at the time of completion, the works shall be in good order and condition and in conformity in every 

respect with the requirements of the contract and NIA instructions. In the event of any such damage, loss 

or injury happening from any of the Expected Risks the contractor shall if any to  the  extent  required  by  

NIA repair and make good the same as aforesaid at the cost of NIA. 

G. INSURANCES 
 

1. The Insurance for the following will be covered and paid for by the contractor, and contractor shall 

indemnify the NIA and hold the NIA harmless in respect of all and any expenses arising from any such 

injury and / or damages in respect of: 

 

a. Workmen’s Compensation and Risk of Accidents to contractor’s own employees. 

b. Contractors all risk Insurance to  cover  the  total  cost  of  project  with third party coverage. 

2. The contractor has to insured building/site under construction/renovation till completion and it should be 

place to be employer in the name of the NIA. Contractor shall submit the copy of policy details within 15 

days of receipt of LOI/Work order. 

 

3. If the contractor and / or his sub contractor fails to effect and keep     in force the Insurance referred to 

above or else  where  in  the contract or any other insurance which he may be required to effect and keep 

in force, NIA reserves the  right  to  keep  in  force  and  such insurances and pay such premium or premia 

as may be necessary for the purpose and from time to time deduct the amount so paid by NIA as aforesaid 

from any moneys due or which  becomes due to the contractor or recover the same as a debt from the 

contractor. 
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4. The aforesaid  insurance policy / policies shall not be  cancelled till  the Architect / NIA has agreed to their 

cancellation. 

 

5. The Contractor shall prove to the Architect / NIA from time to time  that he has taken out all insurance 

policies referred to  above  and has paid the necessary premium for keeping the policies alive till the expiry 

of the defects liability period. 

6. The contractor shall ensure that similar insurance policies are taken out by his sub– contractor (if any) and 

shall be responsible for any  claims  of  losses to NIA resulting from their failure to  obtain  adequate 

insurance protections in connection thereof. The contractor shall produce or cause to be produced by his 

sub – contractor (if  –  any) as the case may be, the relevant policy or policies and premium receipts as and 

when required by the Architect /NIA. 

H. NOTICE TO LOCAL BODIES. 

1. The contractor shall comply with and  give  all  notices  required  under any Government authority, 

instrument, rule or order made under any act of parliament, state laws or any regulations or by-laws of any 

local authority relating to the works. He shall before  making any variations from the contract drawings 

necessitated by such compliance give to the NIA / Architect a written notice giving reasons for the 

proposed variations and obtain the Architect instruction  therein. 

 

I. ARBITRATION 

 

1. All disputes or differences of any kind whatsoever which shall at any time arise the parties hereto touching  

them or concerning the  work  or execution or maintenance thereof this Contract or the construction 

operation or effect thereof or to the rights or liabilities of  the  parties or arising out of or in relation 

thereto whether during or after determination, foreclosure or breach of this contract (other  than  those in 

respect of which the decision of any person is  by  the contract expressed to be final and binding) shall 

after written notice  by either party to the contract or the other of them and to the Appointing Authority 

who shall be appointed for this purpose by the Employer, be referred for adjudication to a sole arbitrator 

to be appointed as here in after provided. 

 

2. For the purpose of appointing the sole Arbitrator referred to above,  the Appointing Authority will send 

within thirty days  of receipt by him of the written notice aforesaid to the Contractor, a panel of the three 

names of persons who shall be presently unconnected with the organization for which the work is 

executed. 

3. The Contractor shall on receipt by him of the names as aforesaid, select any one of the persons named to 

be appointed as a sole Arbitrator and communicate his name to the Appointing Authority within thirty 

days of receipt by his the names. The Appointing  Authority shall thereupon without any delay appoint the 

said person  as the sole Arbitrator, if the Contractor fails to communicate such selections as provided 

above within the period specified, the appointing authority shall made the selection and appoint the  

selected person as the sole Arbitrator. 

4. If the appointing Authority fails to send the Contractor the panel of three names as aforesaid within  the  

period  specified,  the  Contractor shall send the Appointing Authority a panel of  three names of persons 

who shall be unconnected with either party. The Appointing Authority shall on receipt by him of the 

names  as aforesaid select any one of the persons named and appoint him as    a sole Arbitrator. If the 

Appointing Authority fails to select the person and appoint him as the sole Arbitrator within 30 days of 



 
`Page 25 of 48 

 

receipt  by  him of the panel and inform the Contractor accordingly,  the Contractor shall be entitled to 

appoint one of the person from the panel as a sole arbitrator and communicate his name to the 

Appointing Authority. 

5. If the Arbitrator so appointed is unable or unwilling to act or resign his appointment or 

vacate his office due to any reason whatsoever another sole arbitrator shall be appointed as aforesaid. 

6. The work under the Contract shall, however continue during the Arbitration proceeding and no payment 

due or payable to the Contractor shall be withheld notice on account of such proceedings. 

7. The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the 

parties fixing the date of the first hearing. 

8. The Arbitrator may from time to time, with the consent of the parties, enlarge the time for making and 

publishing the Award. 

9. The Arbitrator shall give a separate award in respect of each dispute in accordance with the terms of the 

Contract and give a reasonable award. 

10. It is also a term of the Contract that if Contractor (s) do/does not make any demand for arbitration in 

respect from the Clients / Architects that the bill after due verification is passed for payment of a lesser 

amount, or otherwise, the arbitration shall be deemed to have been forfeited and Client / Architects shall 

be relieved and discharged of their liability under this agreement in respect of such claim(s).  Further, it is 

agreed that  for the purpose  of this clause  such  notice is deemed to have been received by  the  

Contractor(s)  within  2  days of posting of the letter by Clients / Architects or when delivered by hand 

immediately after receipt thereof by the Contractor(s), whichever is earlier. Further, a letter signed  by  

the  officials  of Clients / Architects that the letter was  so  posted  to  the  Contractor(s) shall beconclusive. 

11. The Fees, if any of the  Arbitrator shall, if required  be paid  before  the award, be paid  half and  half  by 

each  of the parties.  The costs of the reference and of the award including the fees, if any of the Arbitrator 

who may direct to and by whom  and  in  what  manner, such costs or any part thereof shall be  paid  and  

may fix  of  settle the amount of costs to be so paid. 

12. The award of the Arbitrator shall be final and binding on both the parties. 

13. Subject to a fore said, the provisions of the Arbitration and Conciliation Act 1996, or any statutory 

modification of re- enchantment there of and the rules made there under, and for the time being in force, 

shall apply to the Arbitration proceeding  under this Clause. 
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SPECIAL CONDITIONS OF CONTRACT 

 

1. It shall be distinctly understood that notwithstanding the reviews and suggestion if any, by the NIA or 

Project Architect the sole  and ultimate responsibility for the stability and performance of the form work 

and staging and all other temporary works shall be that of the Contractor. 

2. The partners or Directors  of the Contractor shall  meet the officers   of NIA or its consultants at the site of 

works or at their respective offices whenever requested to do so. 

3. The Project Architect shall supply to the contractor reasonably complete engineering drawings. All the 

drawings required for the complete execution of the work shall be submitted by the Architect within 7 

days of issue of work order. Bar bending schedules and shop drawings required for proper execution of 

work shall be prepared by  the  Contractor  and  submitted  well  in  advance within 14 days of issue of 

work order  to NIA and its Project Architect to permit scrutiny, corrections resubmissions and final 

approval without causing any delay in the construction/renovation work. 

4. The Contractor shall confirm to the provisions of the Government Act relating to the work, and to the 

regulations and bye-laws of the local authorities. The contractor shall give all notices required by the said 

act, and obtain all required permission and license and pay all fees payable to such authorities in 

connection with constructing and maintaining temporary electric and water supply at site for the said 

project. All aspects of temporary works including their stability shall be the sole and ultimate responsibility 

of the Contractor. 

5. NIA reserves the right to use the premises and any portion of site for execution of any work not included 

in this contract which NIA may desire to get executed by other agencies. The Contractor shall allow all 

reasonable facilities for the execution of such work  but shall not be required to provide any plant or 

material for such work except by special arrangement with NIA in such a manner as not to impede the 

progress of the  works  included  in  this  contract  and the  Contractor  shall  not  be  responsible  for  any  

damage  or delay which may happen or be occasioned by such work. 

i. In addition to previous stipulations, the Contractor shall be represented at site at all times during 

the tenure of the contract by responsible and qualified engineers approved by NIA Such 

engineer shall form the Contractor’s Project Management & Site Supervisory Team. They shall 

be in constant attendance upon all activities of the work. Contractors staff shall comprise of at 

least the following to be permanently on site for the entire duration of the project. 

 

1. Engineer (Diploma holder with at least 7years’ civil and interior works experience) – 1person. 

2. Jr. Engineer(Min. 5years’ experience having Diploma Holder civil and interior works 

experience) – 1persons. 

 

ii. Cost of recovery against materials, utilities or services supplied or arranged for by NIA shall be 

made by deducting the respective amount from the running as well as final bills. 
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6. Although Schedule of Probable Quantities & Rates has been divided into various sub – section, the rates 

quoted for a particular item of work  in one sub  – section  shall be made applicable to similar item  of 

work in any other sub – section if that item is not listed in the Schedule of that other sub –section. 

7. This project is subjected to inspection by various audit / vigilance agencies  of  Government  of  India  /  

NIA  if  any  inspection  of works is carried out by such agencies  contractor  shall  extend  his full co-

operation to these  agencies  in  examining  records,  works etc. on inspection by such agencies, any and in 

their inspection report, if it  is  pointed  out  that  Contractor  has  not  carried  out  work according to 

guideline laid down in this tender documents and also if any recoveries in some items is pointed out  

therein,  same shall be recovered from contractor’s R. A. Bills  /  Final  Bill.  The items under dispute shall 

not be paid in full  till inspection agency gives their no objection report. 

8. This work being prestigious NIA, quality of materials & workmanship are expected from the contractor of 

very high standard. 

9. The successful tenderer is bound to carry out any item of work up to  any deviation in quantities, for the 

completion of the job. 

10. The Electrical works is to be executed through licensee electrical contractor only. 

11. Material testing report can be asked for by NIA. The contractor must cooperate with the employer (NIA) to 

make available such reports from the manufacturer of the material used in the tender with no extra cost. 

12. NIA shall be the sole deciding authority on the brand and make of the materials to be used. 
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SCHEDULE – F 
 

1 Earnest Money Deposit : Rs 7000/- 
 

2 Initial Security Deposit : 2% of the total tendered amount  (for successful bidder) 
 

3 Defects Liability Period (DLP) : 12 months from the date of issue of virtual completion 
certificate and handing over the completed work to 
owners 

4 Period of commencement : 7 days from the date of letter of intent / work order 

5 Duration of completion of work : 45 days 
 

6 
 

Liquidated damages at the rate 
 

 

: 0.5% of total contract value per week up of to maximum of 
5% of the contract value, there after the owner may get 
the work done at contractor’s risk and cost i.e. beyond 
delay of 5 weeks 

7 Retention money : a) 7% retention money to be kept from every running bill - 
to be released after completion of DLP 

: b) Security deposit to be released on expiry of the defects 
liability period after rectification in executed works. 

8 Terms of rate : The rates shall be at site of work and Should be excluding 
of GST 

9 
 

10 

Period of validity of tender 
 
Period for honouring interim bill 

 

120 days from opening of tender 
 
The interim bills if raised shall be paid within 15 working 
days of receipt from the architect) 
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11 Validity of rates after award of work 
 

 

 

: The rates shall be firm for period of 5 Months from the 
date of award of work or till final completion of work 
whichever is later. “NO ESCALATION IN PRICES WILL BE 
ALLOWED” 

12 Minimum value of work of Interim bill : Only one bill of full contract value 
 
 

 
13. Upon it becoming reasonably apparent that the  work  is  delayed, the contractor shall forthwith give written 

notice of the cause of the delay to the client and the Architect. Then the  client  and  the Architect shall as soon 

as they  are  able  to  estimate the length of the delay beyond the date or time aforesaid, make in writing a fair  

and reasonable extension of time for completion of the work, provided always that the contractor shall  use  

constantly  his  best endeavour to prevent delay and shall do all that may reasonably be required to the 

satisfaction of the client and the Architect to proceed with work. 

14. Damage for non-completion:If the contractor fails to complete the works by the date specified in the conditions 

or within any extended time fixed, the contractor shall pay to NIA a sum calculated at the rate stated in the 

special conditions as agreed liquidated damages for  the  period  during  which the said work shall so remain or 

have remained incomplete. The client may deduct such damages from any money that is otherwise payable to 

the contractor, under this contract. 

15. Extra Items : All authorised extra items where rates cannot be derived from tender the contractor shall submit  

rates,  supported  by  rate  analysis worked on the ‘actual cost basis’ plus 15% towards establishment charges, 

contractor’s overhead and profit &GST etc 

16. Deviation in Quantities: There is no variation limit in tender quantity, for any variation in  plus or minus, 

contractor is supposed to execute the same at quoted rates. 

17. Photographs :The rate quoted shall include the cost of supplying colour  photographs of 8” x 10” size including 

soft copy to employer after completion of work from various angle one set  each  to  Employer and the architect 

separately in respect of each floor/dept as directed. 
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GENERAL SPECIFICATION 
 
This specification are for the work to be executed items to be supplied and materials to be used in the works as 
shown  and  deafened  on  the  drawings and described here in all under the supervision and to the satisfaction of the 
Architect /Employer. 
The workmanship is to be the best available and of a high standard. Use must be made of specialist tradesmen in all 
aspects of the works, and allowance must be made in the rates for doing so. 
The materials and items to be provided  by  the  contractor  shall  be  the best of their respective kinds, approved  by  
the  architect  in  accordance with any samples which may be submitted for approval and generally in accordance 
with the specifications. Where materials or products are specified in this specification and or / bill of quantities by 
the name of the manufacture or the brand trade name or catalogue reference the contractor will be required to 
obtained the approval  of  the  architect  /  employer  before using a material or  product  other  than  the  specified.  
The contractor shall produce all invoices,  vouchers or receipted accounts for  any materials if called upon to do so by 
the Architect. 
Sample of all material are to be  submitted  to  the  architect  for  his  approval within 10 days of issue of work order 
before the contractor orders or delivers  in bulk to the site. Also, the contractor will be required to submit specimen 
finishers of colors,  fabrics etc, for the approval of the architect before proceeding with the  works. Should it be 
necessary to prepare shop drawings, then four  copies  of such drawings shall be submitted for the approval of the 
architect who will retain ONE copes all at the contractors expenses. 
 
TIMBER : 
Timber generally is to be best of its kind, well and properly seasoned, of mature growth, free from worm holes large 
loose or dead notes or other defects and sawn die square and will not suffer warping, splitting or other defects 
through improper handling. 
The hardwood is to be C.P. teak weighing not less then 45 lbs cubic foot with a moisture content tax. 
Timber is to be out  to the  required sizes  and length  as soon  as practicable after the works are begun and stored 
under cover  so that the air will circulate freely around it. Journey is to be prepared, immediately after the placing  of  
contract,  framed  up  (but  not bonded) and stored until required for fixing in position, when it is to be bonded and 
waged up. Any portions that warp or develop shakes or other defects are to be replaced before wedging up, the 
whole of the work is to be framed and finished in a proper and workman  like  manner in accordance with the 
detailed drawings and fitted with all necessary motaties straps, belts screws etc.  running  bonded  joints are to be 
cross tongued with teak on guess and where over 1 – 1/28 thick double tongued. Joiner’s work generally unless 
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otherwise specified. Templates boxes and moulds shall be accurately set out and rigidly constructed so as to remain 
accurate during the time they are in use. 
Grounds are to be clean shown, free large knots, splayed as required, plugged and fixed to walls etc. at 1’6” centers. 
Wood plugs are to be cut on the twist, patent wall plugs or plastic filling may be used in lieu of wood plugs with the 
approval of the Architect. 
All unexposed surfaces of timber e.g. false ceilings, backings fillets backs of doors frames, cupboard framing, grounds 
etc. are to be treated with ONE coats of approved timber preservative like solignim, kirticite, term seal or cast oral or 
vacuum pressure impregnated with and approved water soluble timber preservative before fixing or bedding. 
The quality of timber shall be checked and ensured by the Architect. 
 
JOINTS 
All joints will be standard, mortised and tenon, dovetail, dowe, cross halved, metered tongued and grooved and 
rebated, nailed or glued but joints, will not be permitted except in exceptional cases, ailed but joints will not be 
accepted. All joins shall be smeared with white lead. 
Whenever solid wood is specified it shall be as per I.S.I. and of good quality. The type of wood shall be got approved 
before collecting the same on site. Fabrication of wooden members shall be started only after approval. It shall be 
free from  large,  loose,  dead  of  cluster knots, flows, shakes, warps, bends or any other defect. It shall be uniform in 
substance and of straight fibers as far as possible. It shall free from rats, decay, harmful fungi and other dejects of its 
usefulness  for the purpose for which it is required. The colour of wood shall be uniform as far as possible. The 
scantlings planks etc. shall be seen in straight lines and planes in the direction of grain and of uniform thickness. 
 
 
 
FIRST CLASS TEAK WOOD: 
First class teak wood shall have no individual hard and sound knots, more than 6 sq.cm. in size and the aggregate 
area  of such knots  shall not more than 1% area of piece. The timber shall be closed grained. 
 
SECOND CLASS TEAK WOOD: 
No individual hard and knot’s shall be more than 15 sq.cm. in size and aggregate area of such knot’s shall not exceed 
2% of the area of piece. 
 
GLASS: 
All glass shall be of the best quality, free from specks, bubbles, smokes, veins, air holes, blisters and other defects. 
The  kind  of  glass to be used shall  be  as  mentioned  in  the  item  or  specification or in the special provisions or as 
shown in detailed drawings. Thickness of glass panel  shall  be  uniform.  All  glass  to be approved manufacture 
complying with IS:3548-196 or as per approved quality and sample. 
The compound for glazing  to  metal  is  to  be  special  non  hardening compound manufacture for the purpose and 
of 9 brand  and quality approved the interior Designer. 
In cutting glass, proper allowance shall be made  for  expansion.  Each square of glazing to be in one whole sheet and 
after cutting the edges to be properly filled. On completion, clean all glass inside and out, replace all cracked 
scratched or broken panes and leace in good condition to the satisfaction of the Architect. 
 
Only etching is to be used on glass panels. No frosting shall be used. 
 
MELAMINE FACED PARTICAL BOARD: 
It should be three layered wood based particle board, such as Nova pan melamine faced pre-laminated on both 
sides. Particle board should be ISI 3087 FPTH (type II, 1965 ) marked on edges and  should also confirm to German din 
standard Viz DIN 66761. It should impart good bending strength, modules of elasticity, internal bond strength and 
screw holding strength. Melamine faced 
surface should has resistant to crack at 100 and should pass cigarette burn test. 
 
POLISH: 
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The wooden article to be polished shall be first prepared to smooth surface with 400 fit black water proof sand 
paper. All dents shall be filled with epoxy putty and to be finally finished with DUCO, N.C.  clear lacquer to a silk 
smooth finish. 
 
PLYWOOD: 
Plywood for general purpose  shall confirm  I.S.I. 303-1975. 
 
FASTENINGS AND HARDWARE: 

1 THE fixtures and fastenings, that is, but hinges, teened strap hinges, sliding door stoppers, casement 
window fasteners, casement stays and ventilators catch shall be made of the metal as specified in the item 
or its specifications. 

2 They shall be of iron, brass, aluminium, chromium plated iron, chromium plated brass copper oxidized iron 
copper oxidized brass or anodized aluminum as specified. 

3 The fixtures shall be heavy type. The fixtures and fastenings shall be smooth finished and shall be such as 
will ensure case ofoperation. 

4 The samples of fixtures and fastenings shall be got approved as regards quality and shape before providing 
them in position. 

5 Brass and anodized aluminium fixtures and fastenings shall be bright finished. 
6 Screws, nails, bolts, will be of brass or other non corrosive metal. In hardware, they will match the finish of 

the hardware tem. 
7 Nails, in a finished surface shall be neatly punched and the hole filled with wood filler matching the finish. 

Screws, in a finished surface will  be round head, raised head or sunk beneath the surfaces  and  the  hole 
plugged with a wood plug with matching color and grain of the wood surface, unless especially detailed. 

 
 
 
HARDWARE: 
Hinges, locks, latches, door tracks etc. shall be as specified by the manufacture specified. In any variation of this 
quality of the substitute shall be equal to or better than the original specified, and samples should be submitted to 
the Architect for prior approval. 
 
HARDWARE AND METALS: 
The hardware throughout shall be of approved manufacture and supply well made and equal in every respect to the 
samples to be deposited with the Architect. The contractor any be required to produce and provided samples from 
many different sources before the Architect is able to make a decision and he should allow in his rates for so doing. 
Fittings generally shall have a satin chrome or  anodized  finish  unless otherwise specified, and shall be suitable for 
their intended purposes. 
Screws are to match the finish of the article to be fixed and to be rounded of flat headed or counter sunk as required. 
Cover up and protect at the brass and bronze surfaces with a thick grease or other suitable protective material, 
renew  as  necessary and subsequently clean off and clear away on completion. 
Aluminium and stainless steel shall be of approved manufacture and suitable for its particular application. Generally 
the surfaces of aluminium shall have an anodized finish and both shall comply with the samples approved the 
Architect. All steel brass, bronze, aluminium and stainless steel articles shall be submitted to a seasonable test for 
strength; if so required by the Architect at the Contractor’s expenses. 
All brazing and welds are to be executed in a clean and smooth manner rubbed down and left in the flat test and 
tidiest way, particularly where exposed. 
Chromium plated shall be in accordance with B.S. 1224 or as per approved specification and shall be on a base 
materials of copper or brass or as specified by Architect. 
 
 
ENAMEL PAINTS: 
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Oil paints shall be of 1
st

quality and the specified colour and shade, and as approved. The easy mixed paints shall only 
be used. However, if ready mixed paint of specified shade or tint is not available while ready mixed paint with 
approved stainer will be allowed. In such a case, the contractor shall  ensure that  the shade  of the paint so allowed 
shall be uniform. 
 
All the paints shall meet with the following general requirements: 

1. Paint shall not show excessive setting  in  a  freshly  opened full can and shall easily be re-disbursedwith a 
paddle to a smooth homogeneous stage. The paint shall  show  no curdling, livering, caking or color 
separation and shall be free from lumps and skins 

2. Paint as received shall brush easily, possess good leveling properties and show no running or slugging 
tendencies. 

3. The paint shall not skin within 49 hours in a three quarters  filled closed container. 
4. The paint shall dry to a smooth uniform finish from the manufactures and generally according to their  

instructions  and without any admixtures what so ever. 
Ready mixed paint shall be used exactly as received from the manufactures and generally according to their 
instructions  and without any admixtures what so ever. 
 
PLASTIC EMULSIONPAINT: 
Pigmented priming coat (emulsion thinned with water) followed by three or more finishing  coats  of  plastic  
emulsion  paint.  Pasted  filler to be applied every coat exempting the final finishing coat and sanded. 
Company name :ASIAN PAINTS 
Shade No. ROYAL ATMOS White – for walls 
Shade No. ROYAL ATMOS White – for ceilings 
Shade No. Plastic Emulsion White – for Utility area like kitchen, toilet . 
 
 
 
 
 
 
LAMINATES: 
All the laminate to be used shall be of 1.0 / 1.5 mm. thickness in approved the color and shade as proved and 
specified by the Architect. It shall be  as given below. 
Company name :Greenlam 
 
Shade No. 5337 Malay Teak (1.00mm) OR 
Shade No. 777 Sumatra Teak (1.00mm) 
Edge binding 22/0.8mm of Rehau to match the laminate shades.Adhesive -Marine fevicol and 
RehauAquenceBondmaster. All the Grooves provided in between laminte as per drawings to be filled with Polish and 
exposed all edges with TW beeding Patti with melamine polish. 
 
VENEERS: 
The best quality natural wood veneers of the specified wood and of the specified thickness shall be used. It shall be 
in matching group and of uniform shade and as per the selection and approval. The contractor shall have to obtained 
the approval of the  prior  to  pressing of veneers. The contractor shall have to use the brand of veneers as approved 
by the Architect. 
 
RUBBER: 
Natural latex rubber (Geo foam)  of  specified density and the thickness shall be used for all the cushions and padding 
for upholstered furniture. Loose cushions of all furniture should have solid foam walling to keep up proper shape. 
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UPHOLSTERY : 
This will be of first class standard workmanship with  webbing no-  sag springs, padding and filling as specified on 
drawing. Covering fabrics will be shown tufted and corded as shown on the drawing. 
 
CUSHION VENTS: 
Brass or aluminum “cushion vents” should be installed at the back or underside of seat cushions (especially) those 
covered in leather evenly plastic or very tightly  woven fabric) to allow air to escape and to prevent torn seams. 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

LIST OF INDIAN STANDARDS REFERED TO 
 

1. IS.No.1200–latest measurement of building and civil engineering work. 
 

2. IS. No. 297 – 1973. Recommendation for maximum permissible moisture content of Timber used  for  
different purposes in different climatic zones. 

 

3. S. No. 1141 – 1973 code of practice for seasoning of timber. 
 

4. I.s.No.6534–1971guidingprinciplesforgradingand inspection of timber. 
 

5. IS. No. 1200 (part XXI)1973 :Method of measurement of building and civil engineering works. Part XXI wood 
work and joinery 

 
6. IS. 3845 – 1966. Code of practice for joints used in wooden furniture. 

 
7. IS. 4000 – 1967. Wooden flush doors. Type to method of test for. 
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8. IS. 4970 – 1973. Key for identification of commercial timbers. 
 

9. IS. No. 3364 (part II) – 1975, Methods of measurement and evaluation of defects in timber, part II converted 
timber 

 
10. IS. No. 1703 – 1969. Methods of testing small clear specimens of timber. 

 
11. IS. No. 6342 – 1971. Rosewood logs for production of slicedveneers. 

 
12. S. No. 5248 – 1969. Teak logs for production of sliced veneers. 

 
13. I.S.No.2202(partI)1973.Specificationforwoodenflushdoor shutters (solid core type part plywood). 

 
14. S. No. 2338 (part I) – 1967. Code of practice for finishing of wood and wood based materials part I operations 

and workmanship. 
 

15. S. No. 7630 – 1975. Methods of sampling of plywood. 
 

16. S. No. 303 – 1975. Specification for plywood for general purposes. 
 

17. S. No. 3129 – 1965. Specification for article board for insulation purposes. 
 

18. S. No. 3513 – 1966. (part III & part IV). High and medium density wood based laminates part III general 
purposes. Part IV sampling test. 

 
19. S. No. 1659 – 1979 blockboards. 

 
20. S. No. 7316 – 1974. Decorative plywood using plurality of veneers for decorativefaces. 

 
21. S. No. 3478 – 1966. High density wood particleboards. 

 
22. I. S. No. 1734 (part I to XX).Plywood method of test for Part I : General;PartII:Plywood ;PartIII : Battens 

 
23. S. No. 1328 – 1970. Veneer decorativeplywood. 

 
24. S. No. 710 – Marineply. 

 
25. S. No. 3087 – 1965. Wood particle boards (Mediumdensity) 

 
26. S. No. 848 – 1974.  Specification  for  synthetic  resinadhesives for plywood. (Phenolic &Aminoplastic) 

 
27. I. S. No. 2046 – 1969. Specification for decorativelaminate. 

 
28. I. S. No. 8273 – 1976. Fibrous gypsum plasterboards. 

 
29. I. S. No. 2095 – 1964. Gypsum plasterboards. 

 
30. I. S. No. 2542 (part I) – 1978. Gypsum plaster concrete and products, methods of test for part I – plaster 

andconcrete. 
 

31. I. S. No. 8272 – 1976. Gypsum plaster for use in the manufacture of fibors plasterboards. 
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32. I. S. No. 2441 – 1963. Fixing coiling coverings code of practisefor. 
 

33. I.S.No.2835–1977.Specificationforflattransparent sheetglass. 
 

34. I. S. No. 2395 (part I) – 1966 & 2395(partII) – 1967: Painting to concrete, masonary, plaster surfaces code  of 
practice  for part – I operation and workmanship part II –schedule. 

35. I. S. No. 3548 – 1966. Glazing in building code of practicefor. 
 

36. I. S. No. 6278 – 1971. White washing and colour washing code of practicefor. 
 

37. I. S. No. 137 – 1965. Specification for ready mixed paint brushing, matt or egg – shall flat finishing, interior to 
Indian standards colours as required. 

 
38. I. S. No. 133 – 1975. Specification for ready mixed paint brushing. Wooden coating, interior to Indian 

standardcolours. 
 

39. I. S. No. 129 – 1950. Specification for ready mixed paint brushing grey filler for enamel for use overprimer. 
 

40. I. S. No. 129 – 1950. Specification for ready  mixed  paint brushing, finishing, interior, oil glos, for general 
purposes toIndianstandard colours. 

 
41. I. S. No. 120 – 1950. Specification for ready mixed paint brushing grey filler for enamel for use overprimer. 

 
42. I.S.No.533–1973.Specificationforgumspiritof turpentine (oiloftarpentine). 

 
43. I. S. No. 101 – 1964. Methods of test for ready mixed paints andenamel. 

 
44. I. S. No. 75 – 1973. Specification for linseed oil, andrefined. 

 
45. I. s. No. 77 – 1976. Specification for linseed oil, oiled forpaint. 

 
46. I. S. No. 124 (part I) – 1976. Specification for ready mixedpaint brushing, finishing, semi gloses, for 

generalpurposes. 
47. I. S. No. 5884 – Specification for woollen carpets. 

 
48. I. S. No. 104 – 1979. Specification for ready mixed paint brushing, finishing, zinc chromeprimer. 

 
49. I. S. No. 5391 – 1969. Adjustable metal chairs for use of typist and operators in telephoneexchanges. 

 
50. I. S. No. 8756 – 1978. Ball catches for use in woodenalmirahs. 

 
51. I.S.No.3499–1976(partII)chairs for office purposes metal revolving and tilting. 

 
52. I.S.No.5416–1969.Generalpurposewoodenchairsmethodsoftestfor. 

 
53. I.S.No.6185–1971.Highchairsspecificationandsafetyrequirementsfor. 

 
54. I.S.No.4116–1976.Jointsusedinwoodenfurniturecodeofpracticefor. 

 
55. I. S. No. 3845 – 1966. Joints used in wooden furniture code of practicefor. 

 
56. I. S. No. 7070 – 1973. Shelving racks wooden (adjustable andnon 
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a. adjustable type). 
57. I. S. No. 4414 – 1977. Table tops(wooden) 

 
58. I. S. No. 5967 – 1969., Tables, wooden, methods of testfor. 

 
59. I. S. No. 3564 – 1975. Door closers (hydraulicallyregulated). 

 
60. I. S. No. 799 – 1979. Drawer locks, cupboards and boxlocks. 

 
61. I. S. No. 7981 – (part i I) – 1975. Glossary of terms relating to builders hardware – part Ilocks. 

 
62. I. S. No. 204 – (part I & II) 1978. Tower bolts ferrous metalsand 
63. Non-ferrous metals. 

 
64. IS 456-2000: for Plain and Reinforced Concrete 
65. IS 5437-1994 for figured, rolled and wired glass 
66. IS 3548-1988: for glazing in buildings 
67. IS 10439-1983: for patent glazing 
68. IS 2835-1987: For flat transparent glass sheets 

NB. The various items to be used in the interior decoration  work  shall be of ISI standards. Whenever the items / 
products do not have ISI mark / standard, shall be got tested for its quality etc. at the laboratory and necessary 
testing charges shall be borne by the contractor. 
 
 
 
 
SCHEDULE OF APPROVED MAKES 
 
Note: The Contractor should obtain prior approval from Architects before placing order for any specific material / 

agency. 

 

 

 

 

 

 

 

 

LIST OF MAKE FOR CIVIL WORKS 

 

S.no Material  Brand/ Manufacturers OR EQUIVALENT 

1 Cement : OPC 53 grade conforming to BIS-8112 and approval 

2 Reinforcement Steel : 
TMT steel conforming to BIS-1786 and approval of source 

by Engineer 

3 Ready Mix Concrete : ACC, BIRLA, Ahlcon or approved equivalent 
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3 Doors & Windows fixtures/ Fittings: : Kitch, Hettich 

4 Door Hardware & Fixture : Kitch, Hettich 

5 Aluminium Sections. : Hindalco, Jindal, Indal, Bhoruka, 

6 Clear Glass/ Clear Float Glass / Toughened Glass : Saint Gobain(SG), Modi, AIG 

7 Laminates : Greenlam, Aica, Sunmica, Archid 

8 Synthetic Enamel Paints : Berger (Luxol gold), Asian(Apcolite), ICI Dulux (Gloss), 

9 Oil Bound Distemper : Asian (Tractor), Berger (Bison), Nerolac 

10 Cement Paint : 
Snowcem Plus, Berger (Durocem Extra), Nerolac (Nerocem 

with titanium), 

11 Plastic Emulsion Paint : Asian paints Royal Atmos 

12 Back-up Rod. : Supreme Industries or equivalent 

15 Metal Fire Check Doors : :  Navair, Ozone, Godrej 

16 Gyspum Board System : India Gypsum, 

18 Admixtures for concrete. : Cico, Kryton ,Penetron 

21 Flush Door Shutters. : Century, Archidply, Green Ply 

22 WPC Board  Alstone or equivalent 

23 Plywood / Block Board  GreenPly , Century , Archidply, 

24 Teak ply  GreenPly ,  Archidply 

26 High Pressure Laminate  Prodima, Fundermax , Trespa 

27 Adhesive for Wood work  Fevicol , Vamicol 

28 Glazed Tiles : RAK, 

29 PVC Water Stops : Supreme,  Astral, Prince 

30 White Cement. : Birla White, J.K. 

31 Powder Coating Material Pure  Polyester. : Jotun , Berger, GoodlassNerolac 

32 Pre-coated G.S Windows & Door frames  NCL or equivalent 

33 Masking Tapes : Sun control , Wonder Polymer. 

35 Dash Fasteners./Anchor bolts : Hilti, Fischer, Bosch. 

38 E.P.D.M. Gaskets. : AnandReddiplex, Enviro Seals 

39 Weather & Structural Silicon. : Dow Corning, Wacker, GE 

40 
PVC continous fillet for periphery packing of 

Glazings /Structural glazings.: 
: Roop, Anand, Forex Plastic. 

41 Water proofing compound  Pedilite,Kryton, Penetron 

43 Water proofing / Injection Grouting : Specilized agency as approved by engineer 

44 6mm thick Reflective Glass : Glaverbel, Glavermas, Saint  Gobain. 

45 Multicolor Steel Roofing Sheet  Alviva Steels Ltd, Everest 

46 Vitrified Tiles : RAK 

48 Aluminium Cladding sheets : Alstrong ,Alstone,Alucobond 

49 Stainless steel D-handles : Kitch, Ozone, Hettich 

50 Stainless Steel  Railing 304 &316(Welding less) : Q-Rail, Kitch ,Arch 

63 Metal False ceiling : Grid Square , Armstrong , Hunter Douglas 
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64 Calcium Board & Tile(Ceiling /Partion/Panelling) : Hilux or equivalent 

67 Compact Laminate sheet : Merino , Green Lam 

68 AAC Block : J.K.Laxmi Cement Ltd , Kannav Builders Pvt ,Ecolite 

69 Wall Putty : Laticrate , Birla white, J.K White 

70 Chairs (ISI marked)  Spacewood  , Godrej , Wipro, Zitten 

71 Tilebase  Tileceil/Armstrong 

NOTE 

1. Wherever make have not been specified for certain terms as equivalent makes referred,the same shall be as 
per BIS and as per approved by Engineer-in-charge/Consultant. 

 

LIST OF MAKE FOR PLUMBING WORKS 

 

S.no Material   Brand/ Manufacturers OR EQUIVALENT 

1 Vitreous China Sanitary ware : Jaquar 

2 Stainless Steel Sink : Jaquar , Commander, Nirali 

3 Plastic seat cover of W.C : Jaquar 

4 Geyser : Racold, Voltas,  Bajaj 

5 
C.P. Fittings Mixer/Pillar taps Washers, C.P. 

brass accessories 
: Jaquar,  

6 
Centrifugally /Sand cast iron pipes  & 

fittings 
: Neco, Hepco 

7 G.I. Pipes : Jindal-Hissar, Tata, Prakash-Surya  B.S.T., SAIL, 

8 G.I. Fittings : Jindal-Hissar, Tata, Prakash-Surya  B.S.T., SAIL, 

9 Gunmetal Valves : Zoloto, Leader, 

10 Brass stop & Bib Cock : Zoloto, Sant, L&K, Jaquar 

11 Ball valve with floats : Zoloto, Leader, Sant, Jayco 

12 Stoneware pipes & Gully Traps : IS Marked pipes 

13 R.C.C. pipes : IS Marked pipes 

14 D.I. Manhole Covers : RIF, NECO, 

15 Water Tank : Sintex, Polycon, Uniplast 

16 Mirror : Golden, Atul, Modi guard ,Gujrat Guardian 

17 Hand drier : Kopal, Automat, Euronics 

18 PVC flushing cistern :  Parryware, Hindware,Jaqvar 

19 Insulation of Hot water pipes : 
Vidoflex insulation, Superlon insulation or 

equivalent 

20 PVC Rain Water Pipes. : Supreme, Prince, Finolex. Astral 

21 Sluice valve / NRV : Kirloskar, Kilburn, Zoloto ,Castle, 

22 Water supply pumps : KIRLOSKAR, WILO, GRUNDFOS 

23 UPVC pipes & fittings : FInolex , Prince, Supreme, Astral 

24 Chlrorinator : ALFA, USA, Ion exchange, Sigma DH Combine Inc. 

25 HDPE Solution tank : 
WATCON, ION EXCHANGE, Water Supply Specilist 

P (Ltd) 
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LIST OF MAKES FOR ELECTRICAL WORKS 

 

26 C.P Flush Valves : Jaquar, Seiko, Nelson 

27 C.P Angle Valves, bib cock : , Jaquar, Seiko ,Nelson 

28 Level controller : Femac or equivalent 

29 Drainage Pumps : Grundfos, KSB, Kirloskar 

31 R.O System : 
Thermax, Aqua Process, Ion-Exchange, Akar-

Impex, Polycon Technologies, Fontoos 

32 PE-AL-PE : Kitec, Jindal, NEXGEN 

33 HDPE pipes and fittings : Oriplast, So-Soon, Finolex 

34 Infrared Sensor operated Urinals : Jaquar, Euronics,U-tec 

35 Grab Bars : Marino or equivalent 

36 CPVC pipe : Prince, Supreme,Finolex, Astral 

37 Solar Panel : Tata BP, BHEL, EMMVEE 

38 Copper Pipe : Raj Co., Maxflo 

39 Copper Fittings : Viega, IBP 

40 Lab drainage : Viega or Equivalent as approved. 

41 Lab Fittings : Vijay, Viega, or equivalent 

42 CP Grating for Floor Trap  Chilly,Cardin, Cammry 

43 UPVC Over Head Water Tank  
EURO, SYNTEX, DIPLAST 

S.no Material   Brand/ Manufacturers OR EQUIVALENT 

1 KV VCB Panel Board : Siemens// Voltas/Crompton Greaves/L&T/  

2 KV XLPE Cable : Incab/ Universal/ NICCO/ CCI 

3 Transformer : Crompton Greaves/    GECAlsthom/Voltamp Areva/ ABB 

4 Bus Duct/rising mains (Sandwich)- : L&T/ Siemens/ ABB/Legrand 

5 Diesel Engine : Cummins/Kirloskar/Cotton 

6 Alternator : 
Stamford/  Kirloskar/  Leroy  Somer  &Control/ Crompton 

Greaves/ Cater pillar 

7 Battery : Exide/Standard Furrukawa /Amar ,Raja 

8 L.T. Cables :  

  :  Skytone / KEI/ Poly Cab/ RR cable 

9 
PVC insulated Wires/Telephone wires & 

cables India Co-axial cables 
: Finolex / Havells / RRCable 

10 Telephone Tag Blocks : Krone Type 

11 Modular Range of Switches,sockets etc : Anchor-  Roma /RR Switch / Havells –Crab tree. 

12  Industrial Sockets & Plugs : Siemens//Legrand/Gewiss/ Havell‟s 

13 M.S. Conduit : BEC/ AKG/ M Kay/ NIC/ Siddarth/ Harsh 

14 Light fixtures. : Philips/ Halomax / Trilux 
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Note:.  Any item not mentioned above shall be subject to approval by owners/consultant/Architect 

 

15 Ceiling Fan/ Exhaust fan : Crompton Greaves/  Usha/ Bajaj. 

16 Main LT Panel : 
Manufactured at the works of L&T, Siemens,Legrand , 

Schneider only. 

17 MV Panels : 

Venus Controls,Neptune,Advance,ASG control & 

Switchboard Pvt. Ltd.Anand Power Ltd.,System & Power 

Control.Amptech.,Nitya Electrical Controls,Ambit Switchgear 

Pvt. Ltd,Adlec. 

18 Air Circuit Breakers : L&T,Legrand,Siemens,ABB,Schneider 

19 MCCB : L&T/ Legrand/ Siemens/ ABB/Schneider 

20 MCB-DB‟s, MCB, ELCB : L&T/ GE Power Controls/ Siemens/Legrand 

 RCCB/ MCB-Isolator etc. : Schneider, Legrand 

21 SDFU : L&T/ GE Power Controls/ Siemens/ Schneider 

22 Power Contactors : L&T/ Legrand/ Siemens/ Schneider/ABB 

23 LIFTS : OTIS/ Kone/ Scheindler/ Mitubshi/Johnson 

24 EPABX : Siemens, Ericsson, Alcatel, Avaya 

26 FDA Panel : Honeywell/Edwards/Minimax 

28 BMS : ABB, L&T, Trane, Honeywell 

29 UPS : Schneider    Numeric, Emerson,  Eton, Power ware 

31 PA System : BOSCH,Harman,Bose 

32 Access Control System : BOSCH, Honeywell, L&T 
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Annexure-1-(Technical Bid) 
 

THE NEW INDIA ASSURANCE CO. LTD 
 
 
 

S.No. ESSENTIAL/MANDATORY DOCUMENTS/CRITERIA  

1 Name and Address of the contractor Address proof to be attached(mandatory) 
2 PAN No & GST Copy of each to be attached (mandatory) 

3 Tender Fee (Rs 590/-) Scanned copy to be attached online and hard 
copy to be submitted to office  
(MSE are exempted) (MSE must submit 
scanned MSE certificate for claiming 
exemption)    (mandatory) 
  

4 EMD (Rs 7000/-)  Scanned copy to be attached online and hard 
copy to be submitted to office  
(MSE are exempted) ) (MSE must submit 
scanned MSE certificate for claiming 
exemption)   (mandatory) 
 

5 Similar Works (Interior furnishing works ) Certificates/work completion certficates to be 
attached for  similar work (merely work orders 
will not be considered) 
 (mandatory) 
[ Please note that the qualifying value should 
correspond to one single work /two single 
works/three single works (i.e. the bidder 
should not combine value of different small 
works to show as value of single work ] 

1 similar work 
amounting to 80% of 
estimated value  

2 similar works 
amounting to 
50% of estimated 
value  

3 similar works 
amounting to 
40% of estimated 
value  

6 Self declaration regarding not disqualified /not blacklisted by 
any organization /bank in the past 

To be attached   (mandatory) 

7 Balance sheet / Profit & Loss Statement for the last 3 years. ( 
to be attached herewith ) 

To be attached  (mandatory) 

 

 

Date:-           Place:- 

  

 

 

 

 

 

 

 

 



 

 
`Page 43 of 48 

 

 

 

 

 

Annexure-2- 

(Security Deposit -Bank GuaranteeProforma) 

 

To, 
The Chief Manager 
Estate Dept. 
The New India Assurance Co. Ltd. 
Head Office 

WHEREAS M/S …...................., (hereinafter called “the Contractor”) has undertaken, in pursuance of Tender 

Reference No................dated ………. to undertake works titled 

“.............................................................................................................................” 
AND WHEREAS it has been stipulated by you in the said Tender that the Contractor shall furnish you with a Bank 
Guarantee by a recognized bank for the sum specified therein, as security for compliance with the contractor's 
performance obligations in accordance with the contract. 
 
AND WHEREAS we have agreed to give the contractor a guarantee: 
THEREFORE, WE hereby  affirm  that  we  are  Guarantors  and responsible to you, on behalf of the Contractor , up 
to a  total  of  Rs...........(in words................................................) and we undertake to pay you, upon your first written 
demand declaring the contractor  to  be  in  default under the Tender and without  cavil  or  argument,  any  sum  or 
sums within the limit of Rs........./- ( Amount of Guarantee) as aforesaid, without your needing to prove or to show 
grounds or reasons for your demand or the sum specified therein. 
 
This guarantee is valid until the......................... 
 
Signature and Seal of Guarantors (Contractor’s Bank) Date: 
 
Address: 
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Annexure – III 
Bill of Quantities 

 

 Rashmin Bhandare Architect     

TENDER  FOR CIVIL ,FURNITURE ,ELECTRICAL & OTHER RELATED WORKS IN FLAT NO.C-44, MAY FAIR GARDEN MALBAR 

HILL,MUMBAI 

FOR THE NEW INDIA ASSURANCE CO.LTD.     

Item  Description  QTY Unit  Rate (Rs.) Amount ( Rs.) 

A Furniture & other Related works     

1 Repairs to all doors & windows LS    

2 Replacing  existing locks with 7 lever mortice locks of Bed Rooms. 6 NOS   

3 Repairs to existing platform shutters including replacing the laminate  50 SFT   

4 Servicing to existing drawers in kitchen 17 NOS   

5 Fixing of new both side laminate fascia  to existing modular trolley drawers with 

all  

17 NOS   

  around  pvc edge lipping & s/s/pull handles     

6 P & F heavy duty Pigeon net to balcony 770 SFT   

7 P & F new night latch to main door of Yale make with 3 nos computerized keys. 1 NO   

8 Replacing wardrobe shutter locks 12 NO   

9 Replacing the door stopper 12 NO   

10 P & F 25mm dia  s/s curtain rod with centre & side supports 104 RFT   

11 Removing existing mirror panelling carefully & stack them . JOB    

12 Replacing  damage wardrobe in master bedroom as per design 32 SFT   

13 Fixing of new lamination over existing wall unit top in living room  27.5 SFT   

14 Removing & Refixing extg. alum. windows in balcony including all new fittings & 

fixtures 

347 SFT   

15 Removing extg. 8"  dia flexible chimney vent pipe carefully and stack them. JOB    

16 Cutting extg. storage unit above kitchen platform to accommodate new 8" dia 

flexible  

9.5 RFT   

 vent pipe and Existing Chimney and necessary laminate on side of storage     

17 P & F wall unit 12' to 18" deep of approved design which include :      

 a) 6 nos Pull out drawer unit at bottom 68 SFT   

 b) Pull out storage unit on left side with glazed storage in between     

 c) 12" high x9" deep glazed storage unit above drawer unit including 9" deep x      

     21"high glazed storage unit on right side .     
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 d) Other visible areas in between shall be covered with laminate face panelling     

 e) Glazed storage shall have 12mm thick glass shelved & finish with laminate from inside  

 f) Entire unit shall have approved colour laminate from outside where as 2coats of    

 French polish from inside     

 g) Electrical points within glazed  unit and also on panelling for T.V.     

18 P & F sliding folding  Aluminum Anodized glazed door using 16g door section    

 Shutters are running on heavy duty tracks with unique free glide carriage 

assembly 

158 SFT   

 Heavy duty rubber gasket with 3nos solid zinc security hinges and 8mm thick clear glass    

 Rate to include necessary civil work for installation of bottom track and other activities.   

 Bi-fold door to be installed as per manufactured instructions using all heavy duty     

 fittings and fixtures     

 Total of Furniture & Other Related works ( Rs.)     

      

 

Item  Description QTY Unit  Rate ( 

Rs.) 

Amount 

( Rs.) 

B Electrical work     

1 Checking all existing electrical wiring & its connectivity Job    

2 P & F exhaust fan with point wiring 3 NO   

3 Connectivity to washing machine including the supply ,waste water outlets. JOB NO   

4 P & F 15amp power point wiring 2 NO   

5 P & F 6amp plug point wiring with earthing 5 NO   

6 P & F 5/15 point wiring with earthing  5 NO   

7 P & F telephone point wiring. 3 No   

8 P & F TV cable connection in living room JOB    

9 P & F 1x40 w side choke Led tube light patty fitting 5 NO   

10 P & F Light point wiring  5 NO   

 Total of Electrical  works ( Rs.)     

C Plumbing works     

1 Replacing existing w.c. seat cover  3 NO   

2 Checking Plumbing connections to 3 toilets JOB    
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3 Toilet accessories for 3 toilets LS    

4 Mirrors in Washrooms (6 Sqft each) 2 NOS   

5 Mirror unit in Toilets 1 NOS   

 Total of Plumbing works ( Rs.)     

D Painting works      

1 Removing existing texture paint layers on Living Room & 3 Bed room walls  716 SFT   

2 Applying POP punning to wall surfaces for item  above 716 SFT   

3 Providing & applying 2 coats of plastic emulsion paint 9572 SFT   

4 ..do… as above but using Synthetic enamel paint to wooden  surfaces 3650 SFT   

5 Providing & applying 2 coats of French /melamine polishing to existing wardrobe. 2480 SFT   

 Total of Painting works ( Rs.)     

E Miscellaneous works      

1 Termite treatment to Existing wall unit & wooden furniture by Injection method 

only 

JOB    

 Through Reputed Termite Co.( Pest control of India /Pep -Cop ) with 3 years 

Guarantee. 

    

2 Cleaning of Toilets including the floor & wall tiles with thinner /detol  / Lyzol etc. 3 NOS   

3 Removing damage plaster on both side of bed room door & fixed new tiles of 12" 

x12" 

14 RFT   

4 Repairs to toilet ceiling above by injection grouting  with Sunnada chemicals  JOB    

  & carry out polymer plaster in the toilet ceiling below     

5 Pulley Hangers for drying clothes 1 NOS   

 Total of Miscellaneous works ( Rs.)     

      

  

 

 

Seal & Signature of the contractor 
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 Rashmin Bhandare Architect     

TENDER  FOR CIVIL ,FURNITURE ,ELECTRICAL & OTHER RELATED WORKS AT FLAT NO.C-44, MAY FAIR GARDEN MALBAR 

HILL,MUMBAI 

FOR THE NEW INDIA ASSURANCE CO.LTD.     

  

SUMMARY OF WORKS  

 

 Amount ( Rs.) 

  

      

A 

 

Furniture & other Related works     

      

B 

 

Electrical work     

      

C 

 

Plumbing work     

      

D 

 

Painting works      

      

E 

 

Miscellaneous works      

      

  

Grand Total Amount ( Rs.) 

    

 ( Rupees      

 GST will be extra     

      

      

 Seal & Signature of the contractor     



 

 
`Page 48 of 48 

 

 


	INSTRUCTION FOR FILLING IN TENDER
	SECTION – II
	PART A-TECHNICAL BID (OFF LINE)
	PART B-COMMERCIAL BID (ON LINE ONLY)
	2. Location:
	2.1 Address of the Premises:C-44, Mayfair Garden, Little Gibbs Road, Malabar Hills,.
	2.2 Tenderers must get acquainted with the proposed work and study drawings, designs, specifications, conditions of contract and other conditions carefully before tendering. The Tenderer shall seek clarifications on any item, if required, prior to sub...
	2.3 The Tenderer is advised to inspect the site to ascertain the nature of site, access thereto, location, facilities for procurement of materials, labour rates and execution of the work. The Tenderer shall be deemed to have full knowledge of the site...
	2.0 AGREEMENT:
	GENERAL CONDITIONS
	A. DEFINITIONS:
	B. TERMINATIONS OF CONTRACT FOR DEATH:
	C. CANCELLATIONS OF CONTRACT IN FULL OR PART:
	D. TENDERS, RATES ETC.
	E. EXTRA ITEMS
	F. PAYMENT TERMS
	G. METHODS OF MEASUREMENTS:
	J. LIABILITY FOR DAMAGE, DEFECTS AND RECTIFICATION THEREOF
	K. OVER PAYMENTS AND UNDER PAYMENTS:
	L. COMPLETION PERIOD AND COMPENSATION CLAUSE
	M. COMPLETION CERTIFICATE
	N. Extension of completion period
	SITE FACILITIES
	B. SITE DRAINAGE:
	C. NUISANCE
	D. WATCHING AND LIGHTING:
	A.
	B.
	C.
	D.
	E. EQUIPMENT & STAFF ASSISTANCE FROM THE CONTRACTOR
	EXECUTION
	B. MATERIAL TO BE PROVIDED BY THE CONTRACTOR.
	C. LABOUR
	D. INSPECTIONS AND APPROVALS:
	E. STATUTORY
	F. SAFETY CODE:
	G. INSURANCES
	I. ARBITRATION
	SPECIAL CONDITIONS OF CONTRACT
	SCHEDULE – F
	GENERAL SPECIFICATION
	TIMBER :
	JOINTS
	FIRST CLASS TEAK WOOD:
	SECOND CLASS TEAK WOOD:
	MELAMINE FACED PARTICAL BOARD:
	PLYWOOD:
	FASTENINGS AND HARDWARE:
	HARDWARE:
	HARDWARE AND METALS:
	ENAMEL PAINTS:
	PLASTIC EMULSIONPAINT:
	RUBBER:
	UPHOLSTERY :
	CUSHION VENTS:
	LIST OF INDIAN STANDARDS REFERED TO
	SCHEDULE OF APPROVED MAKES
	LIST OF MAKE FOR CIVIL WORKS
	LIST OF MAKE FOR PLUMBING WORKS
	LIST OF MAKES FOR ELECTRICAL WORKS

	Annexure-1-(Technical Bid)

